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ATTACHMENTS

The Attachments listed below are hereby incorporated into and made a part of this Request for

Proposal (RFP) as though fully set forth herein.

Project Advertisement
Division I Design-Build Specifications
Low Bid Design-Build Technical Proposal (Form Number 700-010-21)
FECRRT ROW Marked Plans - NOT DEP ROW
Type XXX Wood Fence Detail
CXT Tioga Special Double Vault Details, Plans, Specs
Wood Pavilion Shelter Details
8' Picnic Table Details
Webcoat 6' Regal Bench Details
SR 46 Mid-Block & School Crossing Detail
Mid-Block Crossing Detail (Burkholm & Kelly)
Concrete Crossing Pavement Design Layout
Geotechnical Services Requirements/Specifications

Contractor Quality Control General Requirements (SP1050813DB)
Structures Foundations (SP4550000DB)

Value Added Specifications
Note to developer of the RFP: The following are developmental specifications (from
the Design-Build Specifications pick list) should be attached if the Project scope
includes these construction elements. Approval to include any of these developmental
specifications is required from the District Construction Engineer.
Section 475, Value Added Bridge Component

REFERENCE DOCUMENTS

The following documents are being provided with this RFP. Except as specifically set forth in the body
of this RFP, these documents are being provided for reference and general information only. They are not
being incorporated into and are not being made part of the RFP, the contract documents or any other
document that is connected or related to this Project except as otherwise specifically stated herein. No
information contained in these documents shall be construed as a representation of any field condition or
any statement of facts upon which the Design-Build Firm can rely upon in performance of this contract.
All information contained in these reference documents must be verified by a proper factual investigation.
The bidder agrees that by accepting copies of the documents, any and all claims for damages, time or any
other impacts based on the documents are expressly waived.

FECRRT Concept Plans – Brevard County (Concept Plans)
FECRRT Final Preliminary Engineering Report - March 2010
FDEP 2D Topo - Brevard Co.
FDEP Above-Ground Encumbrances & Encroachments – Brevard Co.
FDEP Boundary Survey Key Map Sheets - Brevard Co.
FDEP Boundary Survey Detail Sheets - Brevard Co.
Florida East Coast Railway (FEC) Use Agreements
FDEP Sublease to Brevard Co. 9-26-08
FDEP Easement to FPL - 1-14-11
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Quit Claim Deed (FEC to TIITF) 12-31-07
Miscellaneous TIITF Easements:

• Easement 31892 (TIITF-to-City of Titusville; 1-22-2009) LONG-TERM
• Easement 31892 Amend1 (TIITF-to-City of Titusville; 2-2-2010) LONG-TERM
• Easement 31892 Amend2 (TIITF-to-City of Titusville; 7-13-2010) LONG-TERM
• Easement 31892 Amend3 (TIITF-to-City of Titusville; 9-28-2010) LONG-TERM
• Easement 31964 (TIITF-to-City of Titusville; 1-22-2009) TEMP CONST
• Easement 31964 Amend1 (TIITF-to-City of Titusville; 2-18-2011) TEMP CONST
• Easement 31964 RELEASE (TIITF-to-City of Titusville; 1-21-2013) TEMP CONST
• Easement 32030 (First Baptist Church of Mims-to-Brevard County 10-22-2010)
• Easement 32030 (TIITF-to-First Baptist Church of Mims; 3-15-2010)
• Easement 32030 Amend1 (TIITF-to-First Baptist Church of Mims; 6-11-2010)
• Easement 32030 Amend2 (TIITF-to-Brevard; 9-13-2011)
• Easement 32133 (TIITF-to-FDOT; 1-10-2011)
• Easement 32294 (TIITF-to-FPL; 1-14-2011)
• Easement 32451 (TIITF-to-Williams; 10-1-2012)

Graphic (Floodplain) SR 405 to Volusia CL
Graphic (Wetlands) SR 405 to Volusia CL
State Historic Preservation Officer (SHPO) Concurrence 10-19-2010
415434-3 Volusia County LAP Concept Plans 12-2-14
Trail Connection at Mims Elementary School
Emergency Turn-Around Dimensions
ADA Trail Guidelines Q&A - by National Trails Training Partnership
Good Trail Crossing Signing Example
Poor Trail Crossing Signing Example
ADA Trail Guidelines Q&A - by National Trails Training Partnership
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I. Introduction.

The Florida Department of Transportation (Department) has issued this Request for Proposal (RFP) to solicit
competitive Bids and Proposals from Proposers for the design and construction of a paved multi-use trail
and parallel unpaved equestrian trail in Brevard County. The multi-use trail will extend from Kingman
Rd./Smokey Ln. (approx. 200' north of Lagrange Rd.) in the City of Titusville to the Volusia County
line (approx. 12.7 miles), and will include bicycle and pedestrian accommodations. The parallel
unpaved equestrian trail will extend from Aurantia Road to the Volusia County line (approx. 5.4 miles).
A trailhead (Aurantia Rd. Trailhead) will be included just north of the Aurantia Rd./Blounts Ridge Rd.
intersection, and will include pedestrian and equestrian accommodations and parking. Signing and
pavement markings for bicycle and pedestrian designation will be required throughout the project.

The Design-Build Firm shall include a Landscape Architect duly authorized to practice Landscape
Architecture in the State of Florida consistent with State Statute 481 part II. The Design-Build Firm’s
Landscape Architect (DBLA) shall review and identify future unencumbered landscape areas for this Project.
This Project shall reserve landscape opportunities and implement the FDOT Highway Beautification Policy.
Landscape construction will be performed by others and not included with this Project. Areas shall be
identified in the Design-Build Firm’s Proposal Plans as “future landscape areas to be constructed by others”.
Coordination will be required by the Design-Build Firm and the District Landscape Architect. Coordination
between Design-Build Firm’s Landscape Architect, the District Landscape Architect and Engineer will be
required during the Design-Build plans development process to ensure landscape opportunities are
accommodated within the project limits. The DBLA shall be included in the project kick-off meeting and
subsequent progress meetings.

Description of Work

General Trail Requirements: The project consists of the design and construction of the section of the
Florida East Central Regional Rail Trail (FECRRT), a paved multi-use trail from Kingman Rd./Smokey
Ln. to the Volusia County line in Brevard County, an approximate distance of 12.7 miles. Work is to
begin at the southern project limits of Kingman Rd./Smokey Ln. (approx. 200' north of Lagrange Rd.),
and will end at approximately the Volusia County line, where it will tie into the upcoming Volusia
County Local Agency Program (LAP) trail project, FPN 415434-3-58-01. The proposed multi-use trail
shall generally follow the horizontal and vertical alignment of the existing rail bed. The multi-use trail
geometry shall be designed to an 18 mph Design Speed, and shall have a minimum typical section
consisting of a 12' wide paved asphalt trail, 2' sodded unpaved shoulders, and sodded side slopes tying
into the existing ground. The existing rail bed shall not be graded down more than 6” in depth. Bahia
sod shall be used for all sodding on the project. Clearing and grubbing for the trail shall extend to a
minimum distance of 4' beyond each edge of the 12' wide paved trail. Clearing and grubbing shall also
provide a minimum vertical clearance of 13' 6" above the trail for uninterrupted passage of emergency
vehicles and utility work vehicles. This vertical clearance shall be provided within the full width of
clearing and grubbing described above for the trail. Any fence or railing that is required for drop-off
protection shall be constructed with the wood fence that is shown in the "Type XX Wood Fence Detail"
provided as an Attachment to this RFP.

Concrete Bridges: Seven (7) concrete bridges are to be constructed within the project limits crossing
existing water/wetland areas. These concrete bridges are identified in the "FECRRT Concept Plans –
Brevard County" (Concept Plans), provided as a Reference Document, at the following approximate
locations: 1) Sta. 1315+10 – 1316+20 (Structure #9); 2) Sta. 1340+70 – 1343+50 (Structure #10); 3)
Sta. 1434+52 – 1435+47 (Structure #11); 4) Sta. 1455+20 – 1456+30 (Structure #12); 5) Sta. 1510+31
– 1511+91 (Structure #13); and 6) Sta. 1524+10 – 1525+20 (Structure #14). In addition to these six
concrete bridges identified in the Concept Plans, there is also a seventh concrete bridge required at
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approximately Sta. 1420+00 where there is a wet depressional area very similar to the area that
proposed bridge #11 will cross. The exact limits and lengths of these concrete bridges shall be
determined by the Design-Build Firm. These concrete bridges shall be designed for a minimum design
vehicle (H-10) and shall have a 12' clear width between the inside edges of the bridge rails.

Aurantia Road Trailhead: The project will include the Aurantia Road Trailhead with paved and
unpaved parking areas. The Aurantia Rd. Trailhead and concept paved parking area are shown at Sta.
1459 - 1465 of the Concept Plans. The unpaved parking area is not shown in the Concept Plans;
however, it shall be provided as a minimum 200' long and 100' wide stabilized lot, located just to the
north of the paved parking area, from approximately Sta. 1459+00 – 1461+00, on the east side of the
paved multi-use trail. The Aurantia Trailhead shall include the following amenities, for which specific
information is provided in Attachments as indicated below:

• One (1) CXT Tioga Special Double Vault restroom building with CXT Toilet Risers as defined
in the " "CXT Tioga Special Double Vault Details, Plans, Specs" Attachment.

• Two (2) laminated wood pavilion shelters as defined in the "Wood Pavilion Shelter Details"
Attachment.

• Ten (10) 8' picnic tables as defined in the "8' Picnic Table Details" Attachment. Four of these
picnic tables shall be wheelchair accessible.

• Four (4) WEBCOAT Regal Benches (# B6WBRCS) as defined in the "Webcoat 6' Regal Bench
Details" Attachment. These benches shall be back in-ground mount, and shall be green with
black legs.

• Four (4) WEBCOAT trash cans, # TR32 - 32 gallon trash receptacles (green color). Each trash
can shall also include a # TR ING in-ground mount assembly for a 32 gallon receptacle (black
color), a # DOME32 dome top for a 32 gallon receptacle (black color), and a # LINER32 rigid
plastic liner (black color).

• Four (4) bike racks (details pending)

• Equestrian Amenities: One (1) large water trough; Two (2) concrete hitching posts.

The Design-Build Firm shall coordinate with Brevard County to determine the location where these
amenities will be located at the Aurantia Trailhead.

Other Trailheads: The project will include a paved parking area adjacent to Burkholm Road. The
parking area concept is shown at approximately Sta. 1514+00 – 1515+60 of the Concept Plans – it is
shown as "dirt parking", but this parking area shall be paved. The parking area and connection roads to
the Eels Trailhead (Sta. 1363 - 1367 of the Concept Plans) will NOT be designed and constructed with
this project. This location will only include the emergency turn-around (bifurcated) section of trail
shown in the Concept Plans. No other pedestrian, bicycle, or equestrian amenities will be included at
either of these locations.

Unpaved Equestrian Trail: An 8' wide unpaved equestrian trail with 2' wide sodded shoulders shall be
designed and constructed parallel to the paved multi-use trail from the Aurantia Road Trailhead to the
Volusia County line. There shall not be more than a 1’ elevation difference between the centerline of the
multi-use trail and centerline of the equestrian trail. Clearing and grubbing for the unpaved equestrian
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trail shall extend to a minimum distance of 2' beyond the outside edge of the equestrian trail, and shall
provide a minimum 10' vertical clearance over the equestrian trail and 2' sodded shoulder width. The
inside edge of the equestrian trail shall be a minimum distance of 10' from the nearest edge of the paved
multi-use trail. The separation between the equestrian trail and paved multi-use trail shall be sodded. At
the seven bridge locations, the unpaved equestrian trail shall merge onto the paved multi-use trail to
provide a single trail crossing over these water/wetland areas. The equestrian trail shall merge onto (and
off of) the multi-use trail within 50' of the concrete bridge approaches.

Emergency Turn-Around Sections: A total of six (6) emergency turn-around sections (bifurcated trail
sections) are to be constructed along the project using an 18 mph Design Speed. The approximate
location of three of these turn-around sections are shown in the Concept Plans at Sta. 1172+00 –
1176+50 (just south of the Brevard/Volusia County line), Sta. 1364+50 – 1369+00 (Eels Trailhead
location – as previously indicated, the actual Eels Trailhead is NOT included with this project – only
the turn-around section), and Sta. 1459+00 – 1465+50 (Aurantia Road Trailhead). There is a fourth
turn-around section shown in the Concept Plans at Sta. 1616+50 – 1621+00; however, this section is to
be relocated to Sta. 1574+00 – 1578+50 (north side of Walkabout Way Golf and Country Club). The
turn-around section shown at Sta. 1740+00 – 1744+50 of the Concept Plans is not to be constructed
with this project. This location shall consist of a straight section of trail only. In addition to the four
locations indicated above, two additional turn-around sections shall be included that are not shown in
the Concept Plans – they shall be located at approximately Sta. 1230+00 – 1234+50 and Sta. 1301+50 –
1306+00. All paved trail within these turn-around sections shall be 12' wide. The dimensions for the
trail separation in these sections shall be a minimum of 28' wide between the two trail lane directions
and 85' long between the curved turn-around segments, and shall conform to the turn-around design
provided in the "Emergency Turn-Around Dimensions" image provided as a Reference Document. The
Concept Plans show various types of amenities in these bifurcated sections. These amenities are NOT
to be constructed with this project. The open areas within these turn-around sections shall be sodded.

Concrete Trail Crossings: There are at least 12 locations where the trail crosses a dirt road or
driveway. These are shown in the Concept Plans as having 6" thick concrete crossing construction at
the following locations: 1) Sta. 1180+20; 2) Sta. 1185+70; 3) Sta. 1190+80; 4) Sta. 1211+80; 5) Sta.
1229+10; 6) Sta. 1273+80; 7) Sta. 1292+40; 8) Sta. 1320+60; 9) Sta. 1565+20; 10) Sta. 1664+40;
11) Sta. 1840+80; and 12) Sta. 1842+10. Instead of the 6" thick concrete shown in the Concept Plans,
these crossings shall be constructed with a more robust pavement design as shown in the "Concrete
Crossing Pavement Design Layout" included as an Attachment to this RFP. The intent of this concrete
crossing design is to minimize differential settlement between the paved trail and concrete crossings
due to occasional logging truck use or other heavy truck use of these dirt road crossings.

Concrete Rest Stop Pads: The Concept Plans identify five (5) concrete rest stop pads adjacent to the
multi-use trail that shall NOT be constructed with this project. These pads are located at the following
Concept Plan locations: 1) Sta. 1270+60; 2) Sta. 1541+20; 3) Sta. 1658+60; 4) Sta. 1693+50; and 5)
Sta. 1783+20.

Mims Elementary School Connectivity: An asphalt connection shall be constructed between the
proposed multi-use trail and Broadway Ave. on the north side of Stanley Ave. (just south of Mims
Elementary School) as shown in the "Trail Connection at Mims Elementary School" image provided as
a Reference Document. The asphalt connection shall be a minimum of 6' wide and shall meet all
applicable Americans with Disabilities Act (ADA) requirements. A new school crossing shall be
constructed across Broadway Ave. between the asphalt connection and the existing sidewalk in the
northeast quadrant of the Broadway Ave./Stanley Ave. intersection. The multi-use trail shall include
appropriate signing to identify this connection to Mims Elementary School, and the new school
crossing across Broadway Ave. shall be constructed with appropriate school crossing signage and
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pavement markings. The Design-Build Firm shall coordinate with Brevard County before constructing
the school crossing at Broadway Avenue.

SR 46 Trail and School Crossing: The trail crossing at SR 46/Main St. shall be combined with the
existing school crossing that already crosses SR 46. It shall be designed and constructed according to
the "SR 46 Mid-Block & School Crossing Detail" provided as an Attachment to this RFP.

Signing and Pavement Marking: For specific trail and parking area signing and marking requirements,
see Section VI.O – Signing and Pavement Marking Plans.

Drainage impacts are anticipated to include minor impacts to overall capacity. Permitting and
environmental mitigation is anticipated.

Right of Way Restrictions: No additional Right of Way shall be acquired by the Design-Build Firm for
this project. The Concept Plans that were developed in 2010 depict the trail corridor Right of Way that
is owned by the Florida Department of Environmental Protection (FDEP), and subleased to Brevard
County for the purpose of the trail. Since the time of the Concept Plans development, additional Right
of Way research has been performed by the Department, and there are sections of the trail corridor
Right of Way that are NOT actually owned by FDEP (and subsequently not subleased to Brevard
County). The sections of trail corridor Right of Way that are NOT owned by FDEP are shown in the
"FECRRT ROW Marked Plans - NOT DEP ROW" document provided as an Attachment to this RFP.
Since these sections of Right of Way are not owned by FDEP, work associated with this project cannot
be performed in these sections.

Local Agency Coordination: This project was originally developed as a Local Agency Program (LAP)
project through Brevard County. It will require interagency coordination with Brevard County and the
City of Titusville to make sure the project is consistent with their expectations, and is consistent and
compatible with other trail projects they may be working on. At a minimum, the following Brevard
County and City of Titusville personnel should be coordinated with during the development of this
project:

Brevard County:

• Terry Lane, Brevard County Parks & Recreation, North Area Parks Operations Manager (Phone
(321) 264-5105; Email Terry.Lane@brevardparks.com )

• Joan Van Sickle, Brevard County Government, Construction Manager, Central Service Office
(Phone (321) 633-2050; Email Joan.Vansickle@brevardcounty.us )

City of Titusville:

• Kevin Cook, City of Titusville – Public Works, Public Works Engineer (Phone (321) 567-3845;
Email Kevin.cook@titusville.com )

Vegetation Preservation: It is the intent to always preserve existing vegetation including trees and palms
that do not conflict with proposed improvements. Tree and palm protection shall comply with FDOT
Standard Index 544. Within the Project limits and within the Project right of way, it will be the
responsibility of the Design-Build Firm to identify and remove all Category 1 invasive exotics as defined
by the Florida Exotic Pest Plant Council (www.fleppc.org) and as identified in the Landscape
Opportunity Plan.
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A. Design-Build Responsibility

The Design-Build Firm shall be responsible for survey, geotechnical investigation, design, preparation of
all documentation related to the acquisition of all permits not acquired by the Department, preparation of
any and all information required to modify permits acquired by the Department if necessary, maintenance
of traffic, demolition, and construction on or before the Project completion date indicated in the Proposal.
The Design-Build Firm shall coordinate all utility relocations.

The Design-Build Firm shall be responsible for compliance with Design and Construction Criteria (Section
VI) which sets forth requirements regarding survey, design, construction, and maintenance of traffic
during construction, requirements relative to Project management, scheduling, and coordination with
other agencies and entities such as state and local government, utilities and the public.

The Design-Build Firm shall be responsible for reviewing the approved Environmental Document of the
PD&E Study.

The Design-Build Firm is responsible for coordinating with the District Environmental Office any
engineering information related to Environmental Reevaluations. The Design-Build Firm will not be
compensated for any additional costs or time associated with Reevaluation(s) resulting from proposed design
changes.

The Design-Build Firm may propose changes which differ from the approved Interchange Proposal Report (if
applicable) and/or the Project Development & Environment (PD&E) Study. Proposed changes must be
coordinated through the Department. If changes are proposed to the configuration, the Design-Build Firm
shall be responsible for preparing the necessary analyses and documentation required to satisfy requirements
to obtain approval of the Department and , if applicable, FHWA. The Design-Build Firm shall provide the
required documentation for review and processing. Approved revisions to the configuration may also be
required to be included in the Reevaluation of the National Environmental Policy Act (NEPA) document or
State Environmental Impact Report (SEIR) Reevaluations, per Section M (Environmental
Services/Permits/Mitigation) of the RFP. The Design-Build Firm will not be compensated for any additional
costs or time resulting from proposed changes.

The Design-Build Firm shall examine the Contract Documents and the site of the proposed work carefully
before submitting a Proposal for the work contemplated and shall investigate the conditions to be
encountered, as to the character, quality, and quantities of work to be performed and materials to be furnished
and as to the requirements of all Contract Documents. Written notification of differing site conditions
discovered during the design or construction phase of the Project will be given to the Department’s Project
Manager.

The Design-Build Firm shall examine boring data, where available, and make their own interpretation of
the subsoil investigations and other preliminary data, and shall base their bid on their own opinion of the
conditions likely to be encountered. The submission of a proposal is prima facie evidence that he Design-
Build Firm has made an examination as described in this provision.

The Design-Build Firm shall demonstrate good Project management practices while working on this
Project. These include communication with the Department and others as necessary, management of time
and resources, and documentation.

Arsenic contamination is present within the project limits but should be mitigated due to the
encapsulation by the trail pavement. In order to facilitate this mitigation, soil disturbance should be
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minimized to the extent possible. In cases where soil disturbance occurs, soils should remain on the
trail corridor. Soils that cannot remain on the corridor shall be analyzed for arsenic. If the results
exceed the FDEP Recreational Soil Cleanup Target Level of 5.50 mg/Kg, the soils must be properly
transported, treated, or disposed of according to all applicable Federal and State Regulations.

The Design-Build Firm shall coordinate with contractor for the upcoming Volusia County Local Agency
Program (LAP) trail project, FPN 415434-3-58-01, to coordinate the exact project limits and to make sure
trail continuity is provided between the two projects.

The Design-Build Firm shall coordinate final design development and approval of 90% and Final plans
with Matt Klein, AICP, with the Florida Department of Environmental Protection. Mr. Klein's contact
information is provided below:

Matt Klein, AICP
Office of Park Planning
Division of Recreation and Parks
Florida Department of Environmental Protection
3900 Commonwealth Blvd, M.S. 525
Tallahassee, Florida 32399
Tel: (850) 245-2080
matt.klein@dep.state.fl.us

B. Department Responsibility

The Department will provide contract administration, management services, construction engineering
inspection services, environmental oversight, and quality acceptance reviews of all work associated with
the development and preparation of the contract plans, permits, and construction of the improvements.
The Department will provide Project specific information and/or functions as outlined in this document.

In accordance with 23 CFR 636.109 of the FHWA, in a Federal Aid project, the Department shall have
oversight, review, and approval authority of the permitting process.

The Department will determine the environmental impacts and coordinate with the appropriate agencies
during the preparation of NEPA or SEIR Reevaluations. For federal projects, the Department will
coordinate and process Reevaluations with FHWA.

II. Schedule of Events.

Below is the current schedule of the remaining events that will take place in the selection process. The
Department reserves the right to make changes or alterations to the schedule as the Department
determines is in the best interests of the public. Proposers will be notified sufficiently in advance of any
changes or alterations in the schedule. Unless otherwise notified in writing by the Department, the dates
indicated below for submission of items or for other actions on the part of a Proposer shall constitute
absolute deadlines for those activities and failure to fully comply by the time stated shall cause a Proposer
to be disqualified.

Date Event
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February 2, 2015 Advertisement

February 11, 2015

Mandatory Pre-Proposal meeting at 10:00 a.m. local time at the Harry T.
and Harriette V. Moore Cultural Complex and Museum, 2180 Freedom
Avenue, Mims, Florida, 32754. All Utility Agency/Owners that the
Department contemplates an adjustment, protection, or relocation is
possible are to be invited to the Mandatory Pre-Proposal meeting.

March 27, 2015
Deadline for submittal of questions, for which a response is assured,
prior to the submission of the Technical and Bid Price Proposals. All
questions shall be submitted to the Pre-Bid Q&A website.

March 27, 2015

Final deadline for submission of requests for Design Exceptions or
Design Variations, and Final deadline for requesting a determination of
reimbursement for unavoidable utility impacts/relocations, as defined in
Section VI.D of this RFP.

April 1, 2015
Deadline for the Department to post responses to the Pre-Bid Q&A
website for questions submitted by the Design-Build Firms prior to the
submittal of the Proposal.

April 3, 2015
Technical Proposals and Price Proposals due in District Office by 1:30
p.m. local time

April 3, 2015
Public announcing of Price Proposals at 2:00 p.m. local time in Deland
District Office, Cypress A Conference Room

April 10, 2015
Public Meeting of Technical Review Committee to determine
Responsiveness of Technical Proposal(s) at 2:00 p.m. local time in
Deland District Office

April 13, 2015
Public Meeting of Selection Committee to determine intended Award
(Final Selection Posting) at 8:15 a.m. /p.m. local time in District Office,
Lake County Conference Room

April 13, 2015 Posting of the Department’s intended decision to Award
April 27, 2015 Anticipated Award Date
May 11, 2015 Anticipated Execution Date

III. Threshold Requirements.

A. Qualifications

Proposers are required to be pre-qualified in all work types required for the Project. The Technical
qualification requirements of Florida Administrative Code (F.A.C.) Chapter 14-75 and all qualification
requirements of F.A.C. Chapter 14-22, based on the applicable category of the Project, must be satisfied.

B. Joint Venture Firm

Two or more firms submitting as a Joint Venture must meet the Joint Venture requirements of Section 14-
22.007, Florida Administrative Code. Parties to a Joint Venture must submit a Declaration of Joint
Venture and Power of Attorney Form No. 375-020-18, prior to the deadline for receipt of Proposals.

If the Proposer is a Joint Venture, the individual empowered by a properly executed Declaration of Joint
Venture and Power of Attorney Form shall execute the Proposal. The Proposal shall clearly identify who
will be responsible for the engineering, quality control, and geotechnical and construction portions of the
Work.
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C. Price Proposal Guarantee

A Price Proposal guaranty in an amount of not less than five percent (5%) of the total bid amount shall
accompany each Proposer’s Price Proposal. The Price Proposal guaranty may, at the discretion of the
Proposer, be in the form of a cashier’s check, bank money order, bank draft of any national or state bank,
certified check, or surety bond, payable to the Department. The surety on any bid bond shall be a
company recognized to execute bid bonds for contracts of the State of Florida. The Price Proposal
guaranty shall stand for the Proposer’s obligation to timely and properly execute the contract and supply
all other submittals due therewith. The amount of the Price Proposal guaranty shall be a liquidated sum,
which shall be due in full in the event of default, regardless of the actual damages suffered. The Price
Proposal guaranty of all Proposers’ shall be released pursuant to 3-4 of the Division I Design-Build
Specifications.

D. Pre-Proposal Meeting

Attendance at the pre-proposal meeting is mandatory. Any Proposer failing to attend will be deemed non-
responsive and automatically disqualified from further consideration. The purpose of this meeting is to
provide a forum for the Department to discuss with all concerned parties the proposed Project, the design
and construction criteria, CPM schedule, and method of compensation, instructions for submitting
proposals, design exceptions/variances, and other relevant issues. In the event that any discussions at the
pre-proposal meeting require, in the Department's opinion, official additions, deletions, or clarifications of
the Request for Proposal, the Design and Construction Criteria, or any other document, the Department
will issue a written addendum to this Request for Proposals as the Department determines is appropriate.
No oral representations or discussions, which take place at the pre-proposal meeting, will be binding on
the Department. FHWA will be invited on oversight Projects, in order to discuss the Project in detail and
to clarify any concerns. Proposers shall direct all questions to the Departments Question and Answer
website:
https://www3b.dot.state.fl.us/BidQuestionsAndAnswers/Proposal.aspx/SearchProposal

During and after the meeting, it is the responsibility of the Project Manager/Contracting Unit to ensure
that each Proposer develops their technical proposal with the same information. If a Proposer receives
information from the Department relating to the Project, the Department will ensure that all Proposers
receive the same information in a timely fashion. The Project file will clearly document all
communications with any Firm regarding the design and construction criteria by the Contracting Unit or
the Project Manager.

E. Question and Answer

The Design-Build Firm shall submit questions to the Departments Q&A website in accordance with
section 2-4 of the Division I Design-Build Specifications.

F. Protest Rights

Any person who is adversely affected by the specifications contained in this Request for Proposal must
file a notice of intent to protest in writing within seventy-two hours of the posting of this Request for
Proposals. Pursuant to Sections 120.57(3) and 337.11, Florida Statutes, and Rule Chapter 28-110, Florida
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Administrative Code, any person adversely affected by the agency decision or intended decision shall file
with the agency both a notice of protest in writing and bond within 72 hours after the posting of the notice
of decision or intended decision, or posting of the solicitation with respect to a protest of the terms,
conditions, and specifications contained in a solicitation and will file a formal written protest within ten
days after the filing of the notice of protest. The formal written protest shall be filed within ten days after
the date of the notice of protest if filed. The person filing the Protest must send the notice of intent and
the formal written protest to:

Clerk of Agency Proceedings
Department of Transportation
605 Suwannee Street, MS 58
Tallahassee, Florida 32399-0458

Failure to file a notice of protest or formal written protest within the time prescribed in section 120.57(3),
Florida Statutes, or failure to post the bond or other security required by law within the time allowed for
filing a bond shall constitute a waiver of proceedings under Chapter 120 Florida Statutes.

G. Non-Responsive Proposals

Proposals found to be non-responsive shall not be considered. Proposals may be rejected if found to be in
nonconformance with the requirements and instructions herein contained. A Proposal may be found to be
non-responsive by reasons, including, but not limited to, failure to utilize or complete prescribed forms,
conditional Proposals, incomplete Proposals, indefinite or ambiguous Proposals, failure to meet deadlines
and improper and/or undated signatures.

Other conditions which may cause rejection of Proposals include evidence of collusion among Proposers,
obvious lack of experience or expertise to perform the required work, submission of more than one
Proposal for the same work from an individual, firm, joint venture, or corporation under the same or a
different name (also included for Design-Build Projects are those Proposals wherein the same Engineer is
identified in more than one Proposal), failure to perform or meet financial obligations on previous
contracts, employment of unauthorized aliens in violation of Section 274A (e) of the Immigration and
Nationalization Act, or in the event an individual, firm, partnership, or corporation is on the United States
Comptroller General's List of Ineligible Design-Build Firms for Federally Financed or Assisted Projects.

The Department will not give consideration to tentative or qualified commitments in the proposals. For
example, the Department will not give consideration to phrases as “we may” or “we are considering” in
the evaluation process for the reason that they do not indicate a firm commitment.

Proposals will also be rejected if not delivered or received on or before the date and time specified as the
due date for submission.

H. Waiver of Irregularities

The Department may waive minor informalities or irregularities in Proposals received where such is
merely a matter of form and not substance, and the correction or waiver of which is not prejudicial to
other Proposers. Minor irregularities are defined as those that will not have an adverse effect on the
Department's interest and will not affect the Price of the Proposals by giving a Proposer an advantage or
benefit not enjoyed by other Proposers.
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1. Any design submittals that are part of a Proposal shall be deemed preliminary only.

2. Preliminary design submittals may vary from the requirements of the Design and
Construction Criteria.

3. In no event will any such elections by the Department be deemed to be a waiving of the
Design and Construction Criteria.

4. The Proposer who is selected for the Project will be required to fully comply with the
Design and Construction Criteria for the Price Bid, regardless that the Proposal may have
been based on a variation from the Design and Construction Criteria.

5. Proposers shall identify separately all innovative aspects as such in the Technical
Proposal. An innovative aspect does not include revisions to specifications or established
Department policies. Innovation should be limited to Design-Build Firm’s means and
methods, roadway alignments, approach to Project, use of new products, new uses for
established products, etc.

6. The Proposer shall obtain any necessary permits or permit modifications not already
provided.

7. Those changes to the Design Concept may be considered together with innovative
construction techniques, as well as other areas, as the basis for grading the Technical
Proposals in the area of innovative measures.

I. Modification or Withdrawal of Proposal

Proposers may modify or withdraw previously submitted Proposals at any time prior to the Proposal due
date. Requests for modification or withdrawal of a submitted Proposal shall be in writing and shall be
signed in the same manner as the Proposal. Upon receipt and acceptance of such a request, the entire
Proposal will be returned to the Proposer and not considered unless resubmitted by the due date and time.
Proposers may also send a change in sealed envelope to be opened at the same time as the Proposal
provided the change is submitted prior to the Proposal due date.

J. Department’s Responsibilities

This Request for Proposal does not commit the Department to make studies or designs for the preparation
of any proposal, nor to procure or contract for any articles or services.

The Department does not guarantee the details pertaining to borings, as shown on any documents supplied
by the Department, to be more than a general indication of the materials likely to be found adjacent to
holes bored at the site of the work, approximately at the locations indicated.

K. Design-Build Contract
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The Department will enter into a Lump Sum contract with the successful Design-Build Firm. In
accordance with Section V, the Design-Build Firm will provide a schedule of values to the Department
for their approval. The total of the Schedule of Values will be the lump sum contract amount.

The terms and conditions of this contract are fixed Price and fixed time. The Design-Build Firm’s
submitted Bid (time and cost) is to be a lump sum Bid for completing the scope of work detailed in the
Request for Proposal.

IV. Disadvantaged Business Enterprise (DBE) Program.

A. DBE Availability Goal Percentage:

The Department of Transportation has an overall, race-neutral DBE goal. This means that the State’s goal is
to spend a portion of the highway dollars with Certified DBE’s as prime Design-Build Firms or as
subcontractors. Race-neutral means that the Department believes that the overall goal can be achieved
through the normal competitive procurement process. The Department has reviewed this Project and
assigned a DBE availability goal shown in the Project Advertisement and on the bid blank/contract front page
under “% DBE Availability Goal”. The Department has determined that this DBE percentage can be
achieved on this Project based on the number of DBE’s associated with the different types of work that will
be required.

Under 49 Code of Federal Regulations Part 26, if the overall goal is not achieved, the Department may be
required to return to a race-conscious program where goals are imposed on individual contracts. The
Department encourages all of our Design-Build Firms to actively pursue obtaining bids and quotes from
Certified DBE’s.

The Department is reporting to the Federal Highway Administration the planned commitments to use DBE’s.
This information is being collected through the Department’s Equal Opportunity Compliance (EOC) system.

B. DBE Supportive Services Providers:

The Department has contracted with a consultant, referred to as DBE Supportive Services Provider, to
provide managerial and technical assistance to DBE’s. This consultant is also required to work with prime
Design-Build Firms, who have been awarded contracts, to assist in identifying DBE’s that are available to
participate on the Project. The successful Design-Build Firm should meet with the DBE Supportive Services
Provider to discuss the DBE’s that are available to work on this Project. The current DBE Supportive
Services Provider for the State of Florida can be found in the Equal Opportunity website at the following
location:
http://www.dot.state.fl.us/equalopportunityoffice/serviceproviders.shtm.

C. Bidders Opportunity List:

The Federal DBE Program requires States to maintain a database of all Firms that are participating, or
attempting to participate, on DOT-assisted contracts. The list must include all Firms that bid on prime
contracts or bid or quote subcontracts on DOT-assisted Projects, including both DBE’s and Non-DBE’s.

A Bid Opportunity List should be submitted through the Equal Opportunity Compliance system which is
available at the Equal Opportunity Office Website. This information should be returned to the Equal
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Opportunity Office within three days of submission.

V. PROJECT REQUIREMENTS AND PROVISIONS FOR WORK.

A. Governing Regulations:

The services performed by the Design-Build Firm shall be in compliance with all applicable Manuals and
Guidelines including the Department, FHWA, AASHTO, and additional requirements specified in this
document. Except to the extent inconsistent with the specific provisions in this document, the current
edition, including updates, of the following Manuals and Guidelines shall be used in the performance of
this work. Current edition is defined as the edition in place and adopted by the Department at the date of
advertisement of this contract with the exception of the Standard Specifications for Road and Bridge
Construction (Divisions II & III), Special Provisions and Supplemental Specifications, Manual on
Uniform Traffic Control Devices (MUTCD), Design Standards and Revised Index Drawings. The
Design-Build Firm shall use the edition of the Standard Specifications for Road and Bridge Construction
(Divisions II & III), Special Provisions and Supplemental Specifications, Design Standards and Revised
Index Drawings in effect at the time the bid price proposals are due in the District Office. The Design-
Build Firm shall use the 2009 edition of the MUTCD (as amended in 2012). It shall be the Design-Build
Firm's responsibility to acquire and utilize the necessary manuals and guidelines that apply to the work
required to complete this Project. The services will include preparation of all documents necessary to
complete the Project as described in Section I of this document.

1. Florida Department of Transportation Roadway Plans Preparation Manuals (PPM)
http://www.dot.state.fl.us/rddesign/PPMManual/PPM.shtm

2. Florida Department of Transportation Design Standards
http://www.dot.state.fl.us/rddesign/DesignStandards/Standards.shtm

3. Florida Department of Transportation Standard Specifications for Road and Bridge
Construction (Divisions II & III), Special Provisions and Supplemental Specifications
http://www.dot.state.fl.us/specificationsoffice/Default.shtm

4. Florida Department of Transportation Surveying Procedure
http://www2.dot.state.fl.us/proceduraldocuments/procedures/bin/550030101.pdf

5. Florida Department of Transportation EFB User Handbook (Electronic Field Book)
http://www.dot.state.fl.us/surveyingandmapping/doc_pubs.shtm

6. Florida Department of Transportation Drainage Manual
http://www.dot.state.fl.us/rddesign/Drainage/ManualsandHandbooks.shtm

7. Florida Department of Transportation Soils and Foundations Handbook
http://www.dot.state.fl.us/structures/Manuals/SFH.pdf

8. Florida Department of Transportation Structures Manual
http://www.dot.state.fl.us/structures/DocsandPubs.shtm

9. Florida Department of Transportation Current Structures Design Bulletins
http://www.dot.state.fl.us/structures/Memos/currentbulletins.shtm

10. Florida Department of Transportation Computer Aided Design and Drafting (CADD)
Manual
http://www.dot.state.fl.us/ecso/downloads/publications/Manual/default.shtm
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11. Florida Department of Transportation Computer Aided Design and Drafting (CADD)
Production Criteria Handbook
http://www.dot.state.fl.us/ecso/downloads/publications/CriteriaHandBook/

12. Florida Department of Transportation Production Criteria Handbook CADD Structures
Standards
http://www.dot.state.fl.us/ecso/downloads/publications/CriteriaHandBook/

13. Instructions for Design Standards
http://www.dot.state.fl.us/structures/IDS/IDSportal.pdf

14. AASHTO – A Policy on Geometric Design of Highways and Streets
https://bookstore.transportation.org/collection_detail.aspx?ID=110

15. MUTCD - 2009
http://mutcd.fhwa.dot.gov/

16. Safe Mobility For Life Program Policy Statement
http://www2.dot.state.fl.us/proceduraldocuments/procedures/bin/000750001.pdf

17. Traffic Engineering and Operations Safe Mobility for Life Program
http://www.dot.state.fl.us/trafficoperations/Operations/SafetyisGolden.shtm

18. Florida Department of Transportation American with Disabilities Act (ADA) Compliance
– Facilities Access for Persons with Disabilities Procedure
http://www2.dot.state.fl.us/proceduraldocuments/procedures/bin/625020015.pdf

19. Florida Department of Transportation Florida Sampling and Testing Methods
http://www.dot.state.fl.us/statematerialsoffice/administration/resources/library/publicatio
ns/fstm/disclaimer.shtm

20. Florida Department of Transportation Flexible Pavement Coring and Evaluation
Procedure
http://www.dot.state.fl.us/statematerialsoffice/administration/resources/library/publicatio
ns/materialsmanual/documents/v1-section32-clean.pdf

21. Florida Department of Transportation Design Bulletins and Update Memos
http://www.dot.state.fl.us/rddesign/Bulletin/Default.shtm

22. Florida Department of Transportation Utility Accommodation Manual
http://www.dot.state.fl.us/specificationsoffice/utilities/UAM.shtm

23. AASHTO LRFD Bridge Design Specifications
https://bookstore.transportation.org/category_item.aspx?id=BR

24. Florida Department of Transportation Flexible Pavement Design Manual
http://www.dot.state.fl.us/rddesign/PM/publicationS.shtm

25. Florida Department of Transportation Rigid Pavement Design Manual
http://www.dot.state.fl.us/rddesign/PM/publicationS.shtm

26. Florida Department of Transportation Pavement Type Selection Manual
http://www.dot.state.fl.us/rddesign/PM/publicationS.shtm

27. Florida Department of Transportation Right of Way Manual
http://www.dot.state.fl.us/rightofway/Documents.shtm

28. Florida Department of Transportation Traffic Engineering Manual
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http://www.dot.state.fl.us/TrafficOperations//Operations/Studies/TEM/TEM.shtm

29. Florida Department of Transportation Intelligent Transportation System Guide Book
http://www.dot.state.fl.us/TrafficOperations/Doc_Library/Doc_Library.shtm

30. Federal Highway Administration Checklist and Guidelines for Review of Geotechnical
Reports and Preliminary Plans and Specifications
http://www.fhwa.dot.gov/engineering/geotech/pubs/reviewguide/checklist.cfm

31. AASHTO Guide for the Development of Bicycle Facilities
https://bookstore.transportation.org/collection_detail.aspx?ID=116

32. Federal Highway Administration Hydraulic Engineering Circular Number 18 (HEC 18).
http://www.fhwa.dot.gov/engineering/hydraulics/library_arc.cfm?pub_number=17

33. Florida Department of Transportation Manual of Uniform Minimum Standards for
Design, Construction and Maintenance for Streets and Highways
http://www.dot.state.fl.us/rddesign/FloridaGreenbook/FGB.shtm

34. Florida Department of Transportation Project Development and Environment Manual,
Parts 1 and 2
http://www.dot.state.fl.us/emo/pubs/pdeman/pdeman1.shtm

35. Florida Department of Transportation Driveway Information Guide
http://www.dot.state.fl.us/planning/systems/programs/sm/accman/pdfs/driveway2008.pdf

36. AASHTO Highway Safety Manual
http://www.highwaysafetymanual.org/

37. Florida Statutes
http://www.leg.state.fl.us/Statutes/index.cfm?Mode=View%20Statutes&Submenu=1&Ta
b=statutes&CFID=14677574&CFTOKEN=80981948

B. Innovative Aspects:

All innovative aspects shall be identified separately as such in the Technical Proposal.

An innovative aspect does not include revisions to specifications, standards or established Department
policies. Innovation should be limited to Design-Build Firm’s means and methods, roadway alignments,
approach to Project, etc.

C. Geotechnical Services:

1. General Conditions:

The Design-Build Firm shall be responsible for identifying and performing any geotechnical
investigation, analysis and design of foundations, foundation construction, foundation load and integrity
testing, and inspection dictated by the Project needs in accordance with Department guidelines,
procedures and specifications. All geotechnical work necessary shall be performed in accordance with
the Governing Regulations. The Design-Build Firm shall be solely responsible for all geotechnical
aspects of the Project.
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D. Department Commitments:

The Design-Build Firm will be responsible for adhering to the project commitments identified below:

• The multi-use trail shall have a minimum typical section consisting of a 12' wide paved asphalt
trail with the pavement design indicated in Section VI.E of this RFP, with 2' sodded unpaved
shoulders, and sodded side slopes tying to the existing ground.

• Bahia sod shall be used for all sodding on the project.

• Clearing and grubbing for the trail shall extend to a minimum distance of 4' beyond each edge
of the trail, and shall provide a minimum vertical clearance of 13' 6" above the trail for the full
width of clearing and grubbing.

• Any fence or railing that is required for drop-off protection shall be constructed with the wood
fence that is shown in the "Type XX Wood Fence Detail" Attachment.

• Bridges on the project shall be constructed with concrete, shall be designed for a minimum
design vehicle (H-5 or H-10??), and shall have a 12' clear width between the inside edges of
the bridge rails.

• The unpaved parking area at the Aurantia Road Trailhead shall be a minimum of 200' long and
100' wide.

• The Aurantia Trailhead shall include the following amenities:

o One (1) CXT Tioga Special Double Vault restroom building with CXT Toilet Risers as
defined in the " "CXT Tioga Special Double Vault Details, Plans, Specs" Attachment.
This restroom building shall be provided within the turn-around section as shown in the
Concept Plans.

o Two (2) laminated wood pavilion shelters as defined in the "Wood Pavilion Shelter
Details" Attachment.

o Ten (10) 8' picnic tables as defined in the "8' Picnic Table Details" Attachment. Four
of these picnic tables shall be wheelchair accessible.

o Four (4) WEBCOAT Regal Benches (# B6WBRCS) as defined in the "Webcoat 6'
Regal Bench Details" Attachment. These benches shall be back in-ground mount, and
shall be green with black legs.

o Four (4) WEBCOAT trash cans, # TR32 - 32 gallon trash receptacles (green color).
Each trash can shall also include a # TR ING in-ground mount assembly for a 32 gallon
receptacle (black color), a # DOME32 dome top for a 32 gallon receptacle (black
color), and a # LINER32 rigid plastic liner (black color).

o Four (4) bike racks (details pending)

o Equestrian Amenities: One (1) large water trough; Two (2) concrete hitching posts.
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• The parking area adjacent to Burkholm Road shall be paved with the minimum pavement
design indicated in Section VI.E of this RFP.

• An 8' wide unpaved equestrian trail with 2' wide sodded shoulders shall be designed and
constructed parallel to the paved multi-use trail from the Aurantia Road Trailhead to the Volusia
County line, with the minimum pavement design indicated in Section VI.E of this RFP.

• Clearing and grubbing for the unpaved equestrian trail shall extend to a minimum distance of 2'
beyond the outside edge of the equestrian trail, and shall provide a minimum 10' vertical
clearance over the equestrian trail and 2' sodded shoulder width.

• The inside edge of the equestrian trail shall be a minimum distance of 10' from the nearest edge
of the paved multi-use trail.

• At the seven bridge locations, the unpaved equestrian trail shall merge onto the paved multi-use
trail to provide a single trail crossing over these water/wetland areas.

• The equestrian trail shall merge onto (and off of) the multi-use trail within 50' of the bridge
approaches.

• The six (6) emergency turn-around sections (bifurcated trail sections) identified in the
"Description of Work" Section of the RFP shall be constructed using an 18 mph Design Speed,
have 12' wide paved trail in all parts of the turn-arounds, have a minimum of 28' between the
two trail lane directions, a minimum of 85' between the curved turn-around segments, and be
sodded in all open areas.

• The locations identified where the trail crosses a dirt road or driveway shall be constructed
according to the "Concrete Crossing Pavement Design Layout" Attachment.

• An asphalt connection shall be constructed between the proposed multi-use trail and Broadway
Ave. on the north side of Stanley Ave. (just south of Mims Elementary School), and shall be a
minimum of 6' wide and meet all applicable ADA requirements, and a new school crossing
shall be constructed across Broadway Ave. between the asphalt connection and the existing
sidewalk in the northeast quadrant of the Broadway Ave./Stanley Ave. intersection.

• The Design-Build Firm shall coordinate with Brevard County before constructing the new
school crossing at Broadway Avenue.

• The new trail crossing and existing school crossing at SR 46/Main St. shall be combined
together as shown in the "SR 46 Mid-Block & School Crossing Detail" Attachment.

• Work shall not be performed in the sections of trail corridor Right of Way that are NOT owned
by FDEP as shown in the "FECRRT ROW Marked Plans - NOT DEP ROW" Attachment.

E. Environmental Permits:

1. Storm Water and Surface Water:
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Plans shall be prepared in accordance with Chapters 373 and 403 (F.S.) and Chapters 40 and 62 (F.A.C.).

2. Permits:

The Design-Build Firm shall be responsible for all permits not acquired by the Department, as necessary
to accurately depict the final design. The Design-Build Firm shall be responsible for any necessary permit
time extensions or re-permitting in order to keep the environmental permits valid throughout the
construction period. The Design-Build Firm shall provide the Department with draft copies of any and all
permit applications, including responses to agency Requests for Additional Information, requests to
modify the permits and/or requests for permit time extensions, for review and approval by the Department
prior to submittal to the agencies.

All applicable data shall be prepared in accordance with Chapter 373 and 403, Florida Statutes, Chapters
40 and 62, F.A.C.; Rivers and Harbors Act of 1899, Section 404 of the Clean Water Act, 23 CFR 771, 23
CFR 636, and parts 114 and 115, Title 33, Code of Federal Regulations. In addition to these Federal and
State permitting requirements, any dredge and fill permitting required by local agencies shall be prepared
in accordance with their specific regulations. Preparation of all documentation related to the acquisition of
all applicable permits will be the responsibility of the Design-Build Firm. Preparation of complete permit
packages will be the responsibility of the Design-Build Firm. The Design-Build Firm is responsible for
the accuracy of all information included in permit application packages. As the permitee, the Department
is responsible for reviewing, approving, and signing, the permit application package including all permit
modifications, or subsequent permit applications. This applies whether the project is Federal or state
funded. Once the Department has approved the permit application, the Design-Build Firm is responsible
for submitting the permit application to the environmental permitting agency. A copy of any and all
correspondence with any of the environmental permitting agencies shall be sent to the District
Environmental Permits Office. If any agency rejects or denies the permit application, it is the Design-
Build Firm’s responsibility to make whatever changes necessary to ensure the permit application is
approved. The Design-Build Firm shall be responsible for any necessary permit extensions or re-
permitting in order to keep the environmental permits valid throughout the construction period. The
Design-Build Firm shall provide the Department with draft copies of any and all permit applications,
including responses to agency Requests for Additional Information, requests to modify the permits and/or
requests for permit extensions, for review and approval by the Department prior to submittal to the
agencies.

The Design-Build Firm will be required to pay all permit fees. Any fines levied by permitting agencies
shall be the responsibility of the Design-Build Firm. The Design-Build Firm shall be responsible for
complying with all permit conditions.

Wetland mitigation is required based on the design of the paved multi-use trail and unpaved equestrian trail
shown in the Concept Plans, and will be the responsibility of the Design-Build Firm. If any permit
applications completed by the Design-Build Firm propose wetland impacts that require mitigation, the
Design-Build Firm shall be responsible for providing to the Department an update on the amount and type
of wetland impacts as soon as the impacts are anticipated (including temporary impacts and/or any
anticipated impacts due to construction staging or construction methods). The Department will direct the
use of a mitigation site, private mitigation bank or the use of the water management district per 373.4137
F.S. The mitigation costs of any impacts proposed by the Design-Build Firm shall be the responsibility of
the Design-Build Firm. If the Department directs use of a private mitigation bank, the Design-Build Firm
shall pay the appropriate fee directly to the bank. If the Department directs use of 373.4137, F.S., the
Design-Build Firm shall provide appropriate funds to the Department at the time of permit issuance and the
Department will then transfer the mitigation funds to the SJRWMD.
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The Design-Build Firm shall be solely responsible for all costs associated with these permitting activities
and shall include all necessary permitting activities in their schedule.

However, notwithstanding anything above to the contrary, upon the Design-Build Firm’s preliminary
request for extension of Contract Time, pursuant to 8-7.3, being made directly to the District Construction
Engineer, the Department reserves unto the District Construction Engineer, in their sole and absolute
discretion, according to the parameters set forth below, the authority to make a determination to grant a
non-compensable time extension for any impacts beyond the reasonable control of the Design-Build Firm
in securing permits. Furthermore, as to any such impact, no modification provision will be considered by
the District Construction Engineer unless the Design-Build Firm clearly establishes that it has
continuously from the beginning of the Project aggressively, efficiently and effectively pursued the
securing of the permits including the utilization of any and all reasonably available means and methods to
overcome all impacts. There shall be no right of any kind on behalf of the Design-Build Firm to challenge
or otherwise seek review or appeal in any forum of any determination made by the District Construction
Engineer under this provision.

F. Railroad Coordination – N/A

.
G. Survey:

The Design-Build Firm shall perform all surveying and mapping services necessary to complete the
Project. Survey services must also comply with all pertinent Florida Statutes and applicable rules in the
Florida Administrative Code. All field survey data will be furnished to the District Surveyor in a
Department approved digital format, readily available for input and use in CADD Design files. All
surveying and mapping work must be accomplished in accordance with the Department’s Surveying
Procedure, Topic Nos. 550-030-101; Right-of-Way Mapping Procedure, Topic No. 550-030-015; Aerial
Surveying Standards for Transportation Projects Procedure, Topic No. 550-020-002. This work must
comply with the Minimum Technical Standards for Professional Surveyors and Mappers, Chapter 5J-17,
F.A.C., pursuant to Section 472.027, F.S. This survey also must comply with Chapter 177, F.S.

H. Verification of Existing Conditions:

The Design-Build Firm shall be responsible for verification of existing conditions, including research of
all existing Department records and other information.

By execution of the contract, the Design-Build Firm specifically acknowledges and agrees that the
Design-Build Firm is contracting and being compensated for performing adequate investigations of
existing site conditions sufficient to support the design developed by the Design-Build Firm and that any
information is being provided merely to assist the Design-Build Firm in completing adequate site
investigations. Notwithstanding any other provision in the contract documents to the contrary, no
additional compensation will be paid in the event of any inaccuracies in the preliminary information.

I. Submittals:

1. Component Submittals:

The Design-Build Firm may submit components of the contract plans set instead of submitting the entire
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contract plan set; however, sufficient information from other components must be provided to allow for a
complete review. In accordance with the Plans Preparation Manual, components of the contract plans set
are roadway, signing and pavement marking, signalization, ITS, lighting, landscape, architectural,
structural, and toll facilities.

The Design-Build Firm may divide the project into separate areas and submit components for each area;
however, sufficient information on adjoining areas must be provided to allow for a complete review.
Submittals for bridges are limited to foundation, substructure, and superstructure. For bridges over
navigable waterways, submittals are limited to foundation, approach substructure, approach
superstructure, main unit substructure, and main unit superstructure. Further dividing the foundation,
substructure, or superstructure into Pier 2, Abutment 1, Span 4, etc will not be accepted.

2. Phase Submittals:

The Design-Build Firm shall provide the documents for each phase submittal listed below to the
Department’s Project Manager. The particular phase shall be clearly indicated on the documents. The
Department’s Project Manager will send the documents to the appropriate office for review and comment.
Once all comments requiring a response from the Design-Build Firm have been satisfactorily resolved as
determined by the Department, the Department’s Project Manager will initial, date and stamp the signed
and sealed plans and specifications as “Released for Construction”.

90% Phase Submittal

2 copies of 11” X 17” plans
1 signed and sealed Geotechnical Report
2 copies of signed and sealed Geotechnical Report
2 copies of signed and sealed Bridge Hydraulic Report
2 copies of design documentation
1 copy of Technical Special Provisions
2 copies of Landscape Opportunity Plans
2 Bridge Load Rating Calculations
2 Completed Bridge Load Rating Summary Detail Sheet
2 Load Rating Summary Forms
Independent Peer Reviewer’s comments and comment responses
4 CD's containing the above information in .pdf format

Final Submittal

2 sets of signed and sealed 11” X 17” plans
2 copies of signed and sealed 11" X 17" plans
1 set of signed and sealed design documentation
2 copies of signed and sealed design documentation
2 copies of Landscape Opportunity Plans
2 sets of final documentation
1 signed and sealed copy of the Bridge Load Rating Summary Detail Sheet
1 signed and sealed copy of the Load Rating Summary Form
1 signed and sealed copy of Construction Specifications Package or Supplemental
Specifications Package
1 copy of signed and sealed Construction Specifications Package or Supplemental
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Specifications Package
2 sets of electronic copies of Technical Special Provisions on CD
Independent Peer Reviewer’s signed and sealed cover letter that all comments have been
addressed and resolved.
4 CD's containing the above information in .pdf format

90% and Final Submittals shall be provided to Matt Klein, AICP, with the Florida Department of
Environmental Protection for his review and approval. Mr. Klein's contact information is provided
below:

Matt Klein, AICP
Office of Park Planning
Division of Recreation and Parks
Florida Department of Environmental Protection
3900 Commonwealth Blvd, M.S. 525
Tallahassee, Florida 32399
Tel: (850) 245-2080
matt.klein@dep.state.fl.us

3. Requirements to Begin Construction:

The Design-Build Firm may choose to begin construction prior to completion of the Phase Submittals and
the Department stamping the plans and specifications Released for Construction except for bridge
construction. To begin construction the Design-Build Firm shall submit signed and sealed plans for the
specific activity; submit a signed and sealed Construction Specifications Package or Supplemental
Specifications Package; obtain regulatory permits as required for the specific activity; obtain utility
agreements and permits, if applicable; and provide five (5) days notice before starting the specific
activity. The plans to begin construction may be in any format including report with details, 8 1/2” X 11”
sheets, or 11” X 17” sheets, and only the information needed by the Design-Build Firm to construct the
specific activity needs to be shown. Beginning construction prior to the Department stamping the plans
and specifications Released for Construction does not reduce or eliminate the Phase Submittal
requirements.

As-Built Set:

The Design-Build Firm's Professional Engineer in responsible charge of the Project’s design shall
professionally endorse (sign, seal, and certify) the As-Built Plans, the special provisions and all reference
and support documents. The professional endorsement shall be performed in accordance with the
Department Plans Preparation Manual.

The Design-Build Firm shall complete the As-Built Plans as the Project is being constructed. All changes
made subsequent to the “Released for Construction” Plans shall be signed/sealed by the EOR. The
As-Built Plans shall reflect all changes initiated by the Design-Build Firm or the Department in the form
of revisions. The As-Built Plans shall be submitted prior to Project completion for Department review
and acceptance as a condition precedent to the Departments issuance of Final Acceptance.

The Department shall review, certify, and accept the As-Built Plans prior to issuing Final Acceptance of
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the project in order to complete the As-Built Plans.

The Department shall certify the As-Built Plans per Chapter 5.12 of the Construction Project
Administration Manual (TOPIC No. 700-000-000).

The Design-Build Firm shall furnish to the Department, upon Project completion, the following:

• 1 set of 11” X 17” signed and sealed plans
• 2 sets of 11 "X 17” copies of the signed and sealed plans
• 1 copy of Landscape Opportunity Plans
• 1 signed and sealed copy of the Bridge Load Rating based on as-built conditions
• 2 sets of final documentation (if different from final component submittal)
• 2 Final Project CD’s
• 2 sets of 11" x 17" plans in .pdf format on CD

4. Milestones (N/A)

3. Railroad Coordination (N/A)

J. Contract Duration:

The Department has established a Contract Duration of 530 calendar days for the subject Project.

K. Project Schedule:

The Design-Build Firm shall submit a Schedule, in accordance with Subarticle 8-3.2 (Design-Build
Division I Specifications). The Design-Build Firm’s Schedule shall allow for up to fifteen (15) calendar
days (excluding weekends and Department observed Holidays) review time for the Department’s review
of all submittals with the exception of Category 2 structures submittals. The review of Category 2
structures submittals requires Central Office involvement and the Schedule shall allow for up to twenty
(20) calendar days (excluding weekends and Department observed Holidays) for these reviews.

The Department will perform the review of Foundation Construction submittals in accordance with
Section 455.

The minimum number of activities included in the Schedule shall be those listed in the Schedule of
Values and those listed below:

• Anticipated Award Date
• Design Submittals
• Shop Drawing Submittals
• Design Survey
• Submittal Reviews by the Department and FHWA
• Design Review / Acceptance Milestones
• Materials Quality Tracking
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• Geotechnical Investigation
• Start of Construction
• Clearing and Grubbing
• Construction Mobilization
• Embankment/Excavation
• Environmental Permit Acquisition
• Foundation Design
• Foundation Construction
• Substructure Design
• Substructure Construction
• Superstructure Design
• Superstructure Construction
• Walls Design
• Walls Construction
• Roadway Design
• Roadway Construction
• Signing and Pavement Marking Design
• Signing and Pavement Marking Construction
• Maintenance of Traffic Design
• Landscape Opportunity Plans
• Permit Submittals
• Maintenance of Traffic Set-Up (per duration)
• Erosion Control
• Holidays and Special Events (shown as non-work days)
• Additional Construction Milestones as determined by the Design-Build Firm
• Final Completion Date for All Work

L. Key Personnel/Staffing:

The Design-Build Firm’s work shall be performed and directed by key personnel identified in the
Technical Proposal by the Design-Build Firm. Any changes in the indicated personnel shall be subject to
review and approval by the Department’s Project Manager. The Design-Build Firm shall have available a
professional staff that meets the minimum training and experience set forth in Florida Statute Chapter
455.

M. Meetings and Progress Reporting:

The Design-Build Firm shall anticipate periodic meetings with Department, Brevard County, and City of
Titusville personnel, as well as FDEP (Matt Klein) and other agencies as required for resolution of design
and/or construction issues. These meetings may include:

• Department technical issue resolution
• Permit agency coordination
• Local government agency coordination
• Scoping Meetings
• System Integration Meetings
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During design, the Design-Build Firm shall meet with the Department’s Project Manager on a monthly
basis and provide a one month look ahead of the activities to be completed during the upcoming month.

During construction, the Design-Build Firm shall meet with the Department’s Project Manager on a
weekly basis and provide a one-week look ahead for activities to be performed during the coming week.

The Design-Build Firm shall meet with the Department’s Project Manager at least thirty (30) calendar
days before beginning system integration activities. The purpose of these meetings shall be to verify the
Design-Build Firm’s ITS and signalization integration plans by reviewing site survey information,
proposed splicing diagrams, IP addressing schemes, troubleshooting issues, and other design issues. In
addition, at these meetings the Design-Build Firm shall identify any concerns regarding the Integration
and provide detailed information on how such concerns will be addressed and/or minimized.

The Design-Build Firm shall provide all documentation required to support system integration meetings,
including detailed functional narrative text, system and subsystem drawings and schematics. Also
included shall be the documentation to demonstrate all elements of the proposed design which includes,
but is not limited to: technical, functional, and operational requirements; ITS/communications;
equipment; termination/patch panels; performance criteria; and details relating to interfaces to other ITS
subsystems.

System Integration Meetings will be held on mutually agreeable dates.

All action items resulting from the System Integration Meeting shall be satisfactorily addressed by the
Design-Build Firm and reviewed and approved by the Department.

The Design-Build Firm shall, on a monthly basis, provide written progress reports that describe the items
of concern and the work performed on each task.

N. Public Involvement:

1. General:

Public involvement is an important aspect of the Project. Public involvement includes communicating to
all interested persons, groups, and government organizations information regarding the development of
the Project. A Public Involvement Consultant (PIC) has been hired by the Department to carry out a
Public Involvement Campaign and marketing effort. The Design-Build Firm will continue to be part of
the Public Involvement effort but on a limited basis as described below.

2. Community Awareness:

The Design-Build Firm will review and comment on a Community Awareness Program provided by the
PIC for the Project.

3. Public Meetings:

The Design-Build Firm shall provide all support necessary for the PIC to hold various public meetings,
which may include:

• Kick-off or introductory meeting
• Transportation Planning Organization (TPO) Citizens Advisory Committee Meetings
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• TPO Transportation Technical Committee Meetings
• TPO Meetings
• Public Information Meetings
• Elected and appointed officials
• Special interest groups (private groups, homeowners associations, environmental

groups, minority groups and individuals)

The Design-Build Firm shall include attendance at one (1) meeting per month for the term of the contract
to support the public involvement program.

For any of the above type meetings the Design-Build Firm shall provide all technical assistance, data and
information necessary for the PIC to produce display boards, printed material, video graphics,
computerized graphics, etc., and information necessary for the day-to-day exchange of information with
the public, all agencies and elected officials in order to keep them informed as to the progress and impacts
that the proposed Project will create. This includes workshops, information meetings, and public
hearings.

The Design-Build Firm shall, on an as-needed basis, attend the meetings with an appropriate number of
personnel to assist the Department's Project Representative/PIC. The Design-Build Firm shall forward all
requests for group meetings to the PIC. The Design-Build Firm shall inform the PIC of any meetings
with individuals that occur without prior notice.

4. Public Workshops, Information Meetings:

The Design-Build Firm shall provide all the support services listed in No. 3 above. All legal/display ads
announcing workshops, information meetings, and public meetings will be prepared and paid for by the
PIC.

The Department will be responsible for the legal/display advertisements for design concept acceptance.
The PIC will be responsible for preparing and mailing (includes postage) for all letters announcing
workshops and information meetings.

5. Public Involvement Data:

The Design-Build Firm is responsible for the following:

• Coordinating with the Public Involvement Consultant.
• Identifying possible permit and review agencies and providing names and

contact information for these agencies to the PIC.
• Providing required expertise (staff members) to assist the PIC on an as-needed

basis.
• Preparing color graphic renderings and/or computer generated graphics to depict

the proposed improvements for coordination with the Department, local
governments, the Urban Design Guidelines Committee, and other agencies.

The collection of public input occurs throughout the life of the Project and requires maintaining files,
newspaper clippings, letters, and especially direct contacts before, during and after any of the public
meetings. Articles such as those mentioned shall be provided to the PIC for their use and records.

In addition to collecting public input data, the Design-Build Firm may be asked by the PIC to prepare
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responses to any public inquiries as a result of the public involvement process. The Department shall
review all responses prior to mailing.

O. Quality Management Plan (QMP):

1. Design:

The Design-Build Firm shall be responsible for the professional quality, Technical accuracy and
coordination of all surveys, designs, drawings, specifications, geotechnical and other services furnished
by the Design-Build Firm under this contract.

The Design-Build Firm shall provide a Design Quality Management Plan, which describes the Quality
Control (QC) procedures to be utilized to verify, independently check, and review all design drawings,
specifications, and other documentation prepared as a part of the contract. In addition the QMP shall
establish a Quality Assurance (QA) program to confirm that the Quality Control procedures are followed.
The Design-Build Firm shall describe how the checking and review processes are to be documented to
verify that the required procedures were followed. The QMP may be one utilized by the Design-Build
Firm, as part of their normal operation or it may be one specifically designed for this Project. . The
Design-Build Firm shall submit a QMP within fifteen (15) working days following issuance of the written
Notice to Proceed. A marked up set of prints from the Quality Control review will be sent in with each
review submittal. The responsible Professional Engineers or Professional Surveyor that performed the
Quality Control review, as well as the QA manager will sign a statement certifying that the review was
conducted.

The Design-Build Firm shall, without additional compensation, correct all errors or deficiencies in the
surveys, designs, drawings, specifications and/or other services.

No fabrication, casting, or construction will occur until all related design review and shop drawing review
comments are resolved.

1. Construction:

The Design-Build Firm shall be responsible for developing and maintaining a Construction Quality
Control Plan in accordance with Section 105 of Standard Specifications which describes their Quality
Control procedures to verify, check, and maintain control of key construction processes and materials.

The sampling, testing and reporting of all materials used shall be in compliance with the Sampling,
Testing and Reporting Guide (STRG) provided by the Department. The Design-Build Firm will use the
Department’s database(s) to allow audits of materials used to assure compliance with the STRG. The
Department has listed the most commonly used materials and details in the Department’s database. When
materials being used are not in the Department’s database list, the Design-Build Firm shall use
appropriate material details from the STRG to report sampling and testing. Refer to the “Access
Instruction for LIMS” for more information on how to gain access to the Department’s databases:
http://www.dot.state.fl.us/statematerialsoffice/quality/programs/qualitycontrol/contractor.shtm

Prepare and submit to the Engineer a Job Guide Schedule (JGS) using the Laboratory Information
Management System (LIMS) in accordance with Section 105 of Standard Specifications.

The Department shall maintain its rights to inspect construction activities and request any documentation
from the Design-Build Firm to ensure quality products and services are being provided in accordance
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with the Department’s Materials Acceptance Program.

P. Liaison Office:

The Department and the Design-Build Firm will designate a Liaison Office and a Project Manager who
shall be the representative of their respective organizations for the Project.

Q. Engineers Field Office:

The Design-Build Firm will provide a 900 SF Engineers Field Office in accordance with Special
Provision 109.

R. Schedule of Values:

The Design-Build Firm will be responsible for invoicing the Department based on current invoicing
policy and procedure. Invoicing will be based on the completion or percentage of completion of major,
well-defined tasks as defined in the schedule of values. Final payment will be made upon final
acceptance by the Department of the Design-Build Project. Tracking DBE participation will be required
under normal procedures according to the Construction Project Administration Manual (CPAM). The
Design-Build Firm must submit the schedule of values to the Department for approval. No invoices shall
be submitted prior to Department approval of the schedule of values.

Upon receipt of the invoice, the Department’s Project Manager will make judgment on whether or not
work of sufficient quality and quantity has been accomplished by comparing the reported percent
complete against actual work accomplished.

S. Computer Automation:

The Project shall be developed utilizing computer automation systems in order to facilitate the
development of the contract plans. Various software and operating systems were developed to aid in
assuring quality and conformance with Department of Transportation policies and procedures. Seed
Files, Cell Libraries, User Commands, MDL Applications and related programs developed for roadway
design and drafting are available for the MicroStation V8 format in the FDOT CADD Software Suite.
However, it is the responsibility of the Design-Build Firm to obtain and utilize current Department
releases of all CADD applications.

The Design-Build Firm's role and responsibilities are defined in the Department's CADD Manual. The
Design-Build Firm will be required to submit final documents and files which shall include complete
CADD design and coordinate geometry files in Intergraph / Micro station format, as described in the
above referenced document.

The archived submittal shall also include either a TIMS database file, CADD Index file (generated from
RDMENU) or documentation that shall contain the Project history, file descriptions of all (and only)
Project files, reference file cross references, and plotting criteria a (e.g. batch, level symbology, view
attributes, and display requirements). A printed directory of the archived submittal shall be included.
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T. Construction Engineering and Inspection:

The Department is responsible for providing Construction Engineering and Inspection (CEI) and Quality
Assurance Engineering.

The Design-Build Firm is subject to the Department’s Independent Assurance (IA) Procedures.

U. Testing:

The Department or its representative will perform verification and resolution sampling and testing
activities at both on site, as well as, off site locations such as pre-stress plants, batch plants, structural
steel and weld, fabrication plants, etc. in accordance with the latest Specifications.

V. Value Added:

The Design-Build Firm may provide Value Added Project Features, in accordance with Article 5-14 of
the Specifications for the following features:

• Roadway/trail/parking area features

• Roadway/trail/parking area drainage systems,

• Bearings (<< Delete if Section 475 is included >>)

• Expansion joints (<< Delete if Section 475 is included >>)

• Approach slabs

• Superstructure

• Substructure

• Structure drainage systems (<< Delete if Section 475 is included >>)

• Paint systems (<< Delete if Section 475 is included >>)

• Concrete defects

• Structural steel defects

• Post-tensioning systems

• And any other products or features the Design-Build Firm desires.

The Design-Build Firm shall develop the Value Added criteria, measurable standards, and remedial work
plans in the Design-Build Firm's Technical Proposal for features proposed by the Design-Build Firm.
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W. Adjoining Construction Projects:

The Design-Build Firm shall be responsible for coordinating construction activities with other
construction Projects that are impacted by or impact this Project. This includes Projects under the
jurisdiction of local governments, the Department, or other regional and state agencies.

X. Issue Escalation:

In the event issues arise during prosecution of the work, the resolution of those issues will be processed as
described below unless revised by a project specific Partnering Agreement:
The escalation process begins with the Construction Project Manager. All issues are to be directed to the
Construction Project Manager. If the issue cannot be resolved by the Construction Project Manager in
coordination with the Resident Engineer and Design Project Manager as applicable, the Construction
Project Manager shall forward the issue to the District Construction Engineer who will coordinate with
the District Design Engineer, as applicable. Each level shall have a maximum of five (5) calendar days
(excluding weekends and Department observed holidays) to answer, resolve, or address the issue. The
Design-Build Firm shall provide all supporting documentation relative to the issue being escalated. The
five (5) calendar day period (excluding weekends and Department observed holidays) begins when each
level in the issue escalation process has received all required supporting documentation necessary to
arrive at an informed and complete decision. The five (5) calendar day period (excluding weekends and
Department observed holidays) is a response time and does not infer resolution. Questions asked by the
Department may be expressed verbally and followed up in writing within one (1) calendar day (excluding
weekends and Department observed holidays). Responses provided by the Design-Build Firm may be
expressed verbally and followed up in writing within one (1) working day. Once a response is received
from the District Construction Engineer, the Construction Project Manager will respond to the Design-
Build Firm in a timely manner but not to exceed three (3) calendar days (excluding weekends and
Department observed holidays).

The Design-Build Firm shall provide a similar issue escalation process for their organization with
personnel of similar levels of responsibility.

Should an impasse develop, the Dispute Review Board shall assist in the resolution of disputes and claims
arising out of the work on the Contract.

VI. Design and Construction Criteria.

A. General:

All design and construction work completed under the Contract shall be in accordance with the United
States Standard Measures.

B. Vibration and Settlement Monitoring – N/A

C. Geotechnical Services:
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Driven Pile Foundations for Bridges

Note to developer of the RFP: The following text should be completed considering the soil and geology
variability based on the preliminary geotechnical investigation and past experience in the regional
geology. The bulleted items below need to be completed by a geotechnical engineer after the
preliminary geotechnical investigation is completed, and approved by the District Geotechnical
Engineer.

The Design-Build Firm shall determine whether the resistance factors used for pile design will be based
on static/statnamic load testing. Prepare a Technical Special Provision (TSP) for tests other than the
Modified Quick Test, such as Osterberg Cell Load Test or Statnamic Load Test. For Osterberg Cell Load
Tests use the same loading and unloading intervals, as well as the same loading times specified for the
Modified Quick Test. Comply with the instrumentation requirements of 455-2.4. Before the resistance
factors for static/statnamic load testing may be used for pile foundations in any of the following areas of
the Project, a minimum number of successful load tests must be performed in representative locations of
that area:

• Station XXX+XX to Station XXX+XX (BL of Survey), (minimum ___tests)

• Station XXX+XX to Station XXX+XX (BL of Survey), (minimum ___tests)

• Station XXX+XX to Station XXX+XX (BL of Survey),( minimum ___tests)

• Station XXX+XX to Station XXX+XX (BL of Survey), (minimum ___tests)

The Design-Build Firm shall be responsible for the following:

1. Selection of pile type and size.
2. Selection of test pile lengths, locations and quantity of test piles.
3. Selection of pile testing methods.
4. Determining the frequency of such testing unless otherwise stated herein.
5. Performance of the selected test pile program, including dynamic load test

personnel and equipment. The Department may observe the installation of test
piles and all pile testing.

6. Preparing and submitting a Pile Installation Plan for the Department’s
acceptance.

7. Selection of production pile lengths.
8. Development of the driving criteria.
9. Driving piles to the required capacity and minimum penetration depth.
10. Inspecting and Recording the pile driving information.
11. Submitting Foundation Certification Packages.
12. Providing safe access, and cooperating with the Department in verification of the

piles, both during construction and after submittal of the certification package.

Drilled Shaft Foundations for Bridges and Miscellaneous Structures

Note to developer of the RFP: The following text should be completed considering the soil and geology
variability based on the preliminary geotechnical investigation and past experience in the regional
geology. The bulleted items below need to be completed by a geotechnical engineer after the
preliminary geotechnical investigation is completed, and approved by the District Geotechnical
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Engineer.

The Design-Build Firm shall determine whether the resistance factors used for drilled shaft design will be
based on static/statnamic load testing. Prepare a Technical Special Provision (TSP) for tests other than the
Modified Quick Test, such as Osterberg Cell Load Test or Statnamic Load Test. For Osterberg Cell Load
Tests use the same loading and unloading intervals, as well as the same loading times specified for the
Modified Quick Test. Comply with the instrumentation requirements of 455-2.4. Before the resistance
factors for static/statnamic load testing may be used for drilled shafts in any of the following areas of the
Project, a minimum number of successful load tests must be performed in representative locations of that
area:

• Station XXX+XX to Station XXX+XX (BL of Survey), ( minimum ___tests)

• Station XXX+XX to Station XXX+XX (BL of Survey), (minimum ___tests)

• Station XXX+XX to Station XXX+XX (BL of Survey), (minimum ___tests)

• Station XXX+XX to Station XXX+XX (BL of Survey), (minimum ___tests)

The Design-Build Firm shall be responsible for the following:

1. Evaluating geotechnical conditions to determine the drilled shaft diameter and length and
construction methods to be used.

2. Performing the subsurface investigation and drilling pilot holes prior to establishing the
drilled shaft tip elevations and socket requirements. For redundant drilled shaft bridge
foundations, perform at least one test boring in accordance with the Soils and
Foundations Handbook at each bent/pier.

3. Determining the locations of the load test shafts and the types of tests that will be
performed.

4. Performing pilot borings for test holes (also known as test shafts or method shafts) and
load test shafts and providing the results to the Department at least one (1) working day
before beginning construction of these shafts.

5. Preparing and submitting a Drilled Shaft Installation Plan for the Department’s
acceptance.

6. Constructing the method shaft (test hole) and load test shafts successfully and conducting
integrity tests on these shafts.

7. Providing all personnel and equipment to perform a load test program on the load test
shafts.

8. Determining the production shaft lengths.
9. Documenting and providing a report that includes all load test shaft data, analysis, and

recommendations to the Department.
10. Constructing all drilled shafts to the required tip elevation and socket requirement in

accordance with the specifications.
11. Inspecting and documenting the construction of all drilled shafts in accordance with the

specifications.
12. Performing Cross-Hole Sonic Logging (CSL) or Thermal Integrity tests on all

nonredundant drilled shafts supporting bridges. For redundant drilled shaft bridge
foundations and drilled shafts for miscellaneous structures, perform CSL or Thermal
Integrity testing on any shaft suspected of containing defects.

13. Repairing all detected defects and conducting post repair integrity testing using 3D
tomographic imaging and gamma-gamma density logging.
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14. Submitting Foundation Certification Packages in accordance with the specifications.
15. Providing safe access, and cooperating with the Department in verification of the drilled

shafts, both during construction and after submittal of the certification package.

Spread Footings Foundations

The Design-Build Firm shall be responsible for the following:
1. Evaluating geotechnical conditions and designing the spread footing.
2. Constructing the spread footing to the required footing elevation, at the required soil or

rock material, and at the required compaction levels, in accordance with the
specifications.

3. Inspecting and documenting the spread footing construction.
4. Submitting Foundation Certification Packages in accordance with the specifications.
5. Providing safe access, and cooperating with the Department in verification of the spread

footing, both during construction and after submittal of the certification package.

Auger Cast Piles for Sound Barrier Walls

The Design-Build Firm shall be responsible for the following:
1. Evaluating geotechnical conditions and designing the foundations, including diameter

and lengths.
2. Constructing all auger cast piles to the required tip elevation and socket requirements, in

accordance with the specifications.
3. Preparing and submitting an Auger Cast Pile Installation Plan for the Department’s

acceptance.
4. Inspecting and documenting the auger cast pile installation.
5. Submitting Foundation Certification Packages in accordance with the specifications.
6. Providing safe access, and cooperating with the Department in verification of the auger

cast piles, both during construction and after submittal of the certification package.

D. Utility Coordination

The Design-Build Firm shall utilize a single dedicated person responsible for managing all utility
coordination. This person shall be contractually referred to as the Utility Coordination Manager and shall
be identified in the Design-Build Firm’s proposal. The Design-Build Firm shall notify the Department in
writing of any change in the identity of the Utility Coordination Manager. The Utility Coordination
Manager shall have the following knowledge, skills, and abilities:

1. A minimum of 4 years of experience performing utility coordination in accordance
with Department standards, policies, and procedures.

2. Knowledge of the Department plans production process and utility coordination
practices,

3. Knowledge of Department agreements, standards, policies, and procedures.

The Design-Build Firm’s Utility Coordination Manager shall be responsible for managing all utility
coordination, including, but not limited to, the following:

1. Ensuring that all utility coordination and activities are conducted in accordance with
the requirements of the Contract Documents.

2. Identifying all existing utilities and coordinating any new installations. Reviewing
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proposed utility permit application packages and recommending approval/disapproval
of each permit application based on the compatibility of the permit as related to the
Design-Build firm’s plans.

3. Scheduling utility meetings, preparing and distributing minutes of all utility meetings,
and ensuring expedient follow-up on all unresolved issues.

4. Distributing all plans, conflict matrices and changes to affected Utility Agency/Owners
and making sure this information is properly coordinated.

5. Identifying and coordinating the execution and performance under any agreement that
is required for any utility work needed in with the Design-Build Project.

6. Preparing, reviewing, approving, signing, coordinating the implementation of and
submitting to the Department for review and acceptance, all Utility Work Schedules.

7. Resolving utility conflicts.
8. Obtaining and maintaining all appropriate "Sunshine State One Call of Florida" tickets.
9. Performing Constructability Reviews of plans prior to construction activities with

regard to the installation, removal, temporary removal, de-energizing, deactivation,
relocation, or adjustment of utilities.

10. Providing periodic Project updates to the Department Project Manager and District
Utility Office as requested.

11. Coordination with the Department on any issues that arise concerning reimbursement
of utility work costs.

The following UA/O’s have been identified by the Department as having facilities within the Project
corridor which may be impacted by the Project. Also provided below is a determination made by the
Department as to the eligibility of reimbursement for each potentially impacted UA/O identified herein.

The above list of Utility Owners is for reference only and may not be all inclusive. No utility relocations
and/or adjustments are anticipated based on the work defined in the Conceptual Plans and other Reference
Documents; therefore, no determination for reimbursement has been completed. If the Design-Build Firm
discovers a utility impact that is unavoidable during the Technical Proposal development phase, the
Design-Build Firm shall contact the Department immediately for a determination of reimbursement. In
order to acquire the Department's approval for any relocations, this request is required no later than the
deadline as indicated in the Schedule of Events, Section II, of this RFP.

Utility Damaged During Construction

UA/O Eligible for Reimbursement (Y/N)

AT&T Florida To Be Determined (TBD)
Brevard County TBD

Brighthouse Networks TBD

City of Titusville (Electric) TBD

City of Titusville (Water/Sewer) TBD

Florida City Gas TBD

Florida Power & Light – Distribution TBD

Florida Power & Light - Transmission TBD

Sprint TBD

TW Telecom TBD
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It is the responsibility of the Design-Build Firm to repair utilities that are damaged during construction. It
is also the responsibility of the Design-Build Firm to repair any damage caused by the damaged utilities.

E. Roadway Plans:

General:

The Design-Build Firm shall prepare the Roadway Plans Package. This work effort includes the roadway
design and drainage analysis needed to prepare a complete set of Roadway Plans, Traffic Control Plans,
Environmental Permits and other necessary documents.

Design Analysis:

The Design-Build Firm shall develop and submit a signed and sealed Typical Section Package and
Drainage Analysis Report for review and concurrence by the Department and FHWA on Federal Aid
Oversights Projects.

Any deviation from the Department’s design criteria will require a Design Variation and any deviation
from AASHTO will require a Design Exception. If a Design-Build firm requests a Design Variation or
Design Exception, it must be discussed prior to the submission of the Proposal. All such Design
Variations and Design Exceptions must be approved or disapproved prior to the submission of the
Proposal and such Design Variations and Exceptions will be disclosed to all the Design-Build Firms.

These packages shall include the following:

Roadway Design:

See PPM Volume 2; Chapter 2 for Roadway Design sheets, elements and
completion level required for each submittal.

1. Typical Section Package:

• Transmittal letter
• Location Map
• Trail and Concrete Bridge Typical Sections

1. Trail Pavement Description
2. Minimum trail and shoulder widths
3. Slopes requirements
4. Rails and/or Barriers
5. Right of Way

• Data Sheet
• Design Speed

2. Pavement Design:

The Department has identified the following minimum Pavement Design
requirements that the Design-Build Firm shall use for the trail and parking areas
on this project:



Request for Proposal
FPN 424040-4-52-01 January 16, 2015

Version 2014-02a dated 11/1/2014 Page 34 of 41

• Multi-Use Trail and Paved Parking Area Pavement:

o 12" Type B Stabilization, LBR 40
o Optional Base Group (OBG) 01
o 1.5" Superpave Asphalt Concrete, Traffic Level C

• 2' Wide Sodded Multi-Use Trail Shoulders:

o 12" Type B Stabilization, LBR 40
o Bahia Sod

• 8' Wide Unpaved Equestrian Trail:

o 12" Type B Stabilization, LBR 40
o 4" Embankment

• 2' Wide Sodded Equestrian Trail Shoulders:

o 12" Type B Stabilization, LBR 40
o Bahia Sod

• Unpaved Parking Area at Aurantia Trailhead

o 12" Type B Stabilization, LBR 40

3. Drainage Analysis:

The Design-Build Firm shall be responsible for designing the drainage and stormwater management
systems. All design work shall be in compliance with the Department’s Drainage Manual; Florida
Administrative Code, chapter 14-86; Federal Aid Policy Guide 23 CFR 650A; and the requirements of the
regulatory agencies. This work will include the engineering analysis necessary to design any or all of the
following: cross drains, French drains, roadway ditches, outfall ditches, storm sewers, retention/detention
facilities, interchange drainage and water management, other drainage systems and elements of systems
as required for a complete analysis. Full coordination with all permitting agencies, the district
Environmental Management section and Drainage Design section will be required from the outset. Full
documentation of all meetings and decisions are to be submitted to the District Drainage Design section.
These activities and submittals should be coordinated through the Department’s Project Manager.

The exact number of drainage basins, outfalls and water management facilities (retention/detention areas,
weirs, etc.) will be the Design-Build Firm’s responsibility.

The Design-Build Firm is responsible for any required permits associated with the stormwater
management system.

The objective is to obtain approved stormwater treatment/attenuation design. This service shall include,
but is not limited to the following: Design of the conveyance system, treatment system and attenuation
system shall comply with all applicable regulations; Perform design and generate construction plans
documenting the permitted systems function to criteria.
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The Design-Build Firm will consider optional culvert materials in accordance with the Department’s
Drainage Manual Criteria.

Prior to proceeding with the Drainage Design, the Design-Build Firm shall meet with the District
Drainage Engineer. The purpose of this meeting is to provide information to the Design-Build Firm that
will better coordinate the Preliminary and Final Drainage Design efforts. This meeting is Mandatory and
is to occur fifteen (15) calendar days (excluding weekends and Department observed holidays) prior to
any submittals containing drainage components.

The Design-Build Firm shall provide the Department’s District Drainage Engineer a signed and sealed
Drainage Design Report. It shall be a record set of all drainage computations, both hydrologic and
hydraulic. The engineer shall include all necessary support data.

F. Geometric:

The Design-Build Firm shall design the geometric for the Project using the design standards that are most
appropriate with proper consideration given to the design traffic volumes, adjacent land use, design
consistency, aesthetics, ADA requirements, and this document.

The design elements shall include, but not be limited to, the horizontal and vertical alignments, lane
widths, shoulder widths, median widths, cross slopes, borders, sight distance, side slopes, front slopes and
ditches. The geometric design developed by the Design-Build Firm shall be an engineering solution that
is not merely an adherence to the minimum AASHTO and/or Department standards.

G. Design Documentation, Calculations, and Computations:

The Design-Build Firm shall submit to the Department design documentation, notes, calculations, and
computations to document the design conclusions reached during the development of the construction
plans.

The design notes and computation sheets shall be fully titled, numbered, dated, indexed, and signed by
the designer and the checker. Computer output forms and other oversized sheets shall be folded to a
standard size 8½" x 11". The data shall be in a hard-back folder for submittal to the Department. At the
Project completion, a final set of design notes and computations, signed by the Design-Build Firm, shall
be submitted with the record set of plans and tracings.

The design documentation, notes, calculations and computations shall include, but not be limited to the
following data:

1. Design Standards and criteria used for the Project
2. Geometric design calculations for horizontal alignments
3. Vertical geometry calculations
4. Documentation of decisions reached resulting from meetings, telephone

conversations or site visits

H. Structure Plans:

1. Bridge Design Analysis:
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a. The Design-Build Firm shall submit to the Department final signed and
sealed design documentation prepared during the development of the plans.

b. The Design-Build Firm shall insure that the final geotechnical and hydraulic
recommendations and reports required for bridge design are submitted with
the 90% bridge plans.

c. The Design-Build Firm shall "Load Rate" all bridges in accordance with the
Department Procedure 850-010-035 and the Structures Manual. The Bridge
Load Rating Calculations, the Completed Bridge Load Rating Summary
Detail Sheet, and the Load Rating Summary Form shall be submitted to the
Department for review with the 90% superstructure submittal. The final
Bridge Load Rating Summary Sheet and Load Rating Summary Form shall
be submitted to the Department for review with the Final superstructure
submittal. A final, signed and sealed Bridge Load Rating, updated for as-
built conditions, shall be submitted to the Department for each phase of the
bridge construction prior to placing traffic on the completed phase of the
bridge. A final, signed and sealed Bridge Load Rating, updated for the as-
built conditions as part of the Record Set submittal, shall be submitted to the
Department before any traffic is placed on the bridge. The Bridge Load
Rating shall be signed and sealed by a Professional Engineer licensed in the
State of Florida. The Design-Build Firm shall provide all final signed and
sealed Bridge Load Ratings to Brevard County, as well as weight limits for
each bridge for the County to post after construction is complete.

d. The Design-Build Firm shall evaluate scour on all bridges over water using
the procedures described in HEC 18.

e. Any erection, demolition, and any proposed sheeting and/or shoring plans
that may potentially impact the railroad must be submitted to and approved
by the railroad. This applies to areas adjacent to, within and over railroad
rights of ways.

f. The Engineer of Record for bridges shall analyze the effects of the
construction related loads on the permanent structure. These effects include
but are not limited to: construction equipment loads, change in segment
length, change in construction sequence, etc. The Engineer of Record shall
review all specialty engineer submittals (camber curves, falseworks
systems, etc.) to ensure compliance with the contract plan requirements and
intent.

2. Criteria

The Design-Build Firm shall incorporate the following into the design of this facility:

a. The seven (7) concrete bridges that are required for crossing the
water/wetland areas shall be designed for a minimum design vehicle (H-
10) and shall have a 12' clear width between the inside edges of the
bridge rails.
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b. All plans and designs are to be prepared in accordance with the Governing
Regulations of Section V. A of this RFP.

c. Bridge Widening: In general, match the existing as per the Department
Structures Manual.

d. Critical Temporary Retaining Walls: Whenever the construction of a
structural component (such as a wall, footing, or other such component)
requires excavation that may endanger the public or an existing structure
that is in use the Design-Build Firm must protect the existing facility and
the public. If a critical temporary retaining wall is, therefore, required
during the construction stage only, it may be removed and reused after
completion of the work. Such systems as steel sheet pilings, soldier beams
and lagging or other similar systems are commonly used. In such cases, the
Design-Build Firm is responsible for designing detailing the wall in the set
of contract plans. These plans must be signed and sealed by the Structural
Engineer in responsible charge of the wall design.

e. For bridges over navigable waterways, establish the required pier strengths
using the MathCadd program furnished by the Department if no specific
pier strength is listed in the Design and Criteria Package. The MathCadd
program furnished by the Department allows for the proposed bridge
geometry to be input by the Engineer. Other parameters such as water
traffic, waterway characteristics, etc. may not be changed. This assures that
all Design-Build Firms are designing on the same assumptions other than
the specific bridge layout that each is proposing.

I. Specifications:

Department Specifications may not be modified or revised. Technical Special Provisions shall be written
only for items not addressed by Department Specifications, and shall not be used as a means of changing
Department Specifications.

The Design-Build Firm shall prepare and submit a signed and sealed Construction Specifications Package
for the Project, containing all applicable Division II and III Special Provisions and Supplemental
Specifications from the Specifications Workbook in effect at the time the Bid Price Proposals were due in
the District Office and any signed and sealed Technical Special Provisions. Any subsequent
modifications to the Construction Specifications Package shall be prepared, signed and sealed as a
Supplemental Specifications Package. The Specifications Package shall be prepared, signed and sealed by
the Design-Build Firms Engineer of Record who has successfully completed the mandatory Specifications
Package Preparations Training.

The website for completing the training is at the following URL address:

http://www2.dot.state.fl.us/SpecificationsEstimates/PackagePreparation/TrainingConsultants.aspx

Specification Workbooks are posted on the Department’s website at the following URL address:

https://www2.dot.state.fl.us/SpecificationsPackage/Utilities/Membership/login.aspx?ReturnUrl=%2fspecifi
cationspackage%2fDefault.aspx.
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Upon review and approval by the Department, the Construction Specifications Package will be stamped
“Released for Construction” and initialed and dated by the Department.

J. Shop Drawings:

The Design-Build Firm shall be responsible for the preparation and approval of all Shop Drawings. Shop
Drawings shall be in conformance with the Departments Plans Preparation Manual when submitted to the
Department and shall bear the stamp and signature of the Design-Build Firm’s Engineer of Record
(EOR), and Specialty Engineer as appropriate. The Department shall review the Shop Drawing(s) to
evaluate compliance with Project requirements and provide any findings to the Design-Build Firm. The
Departments procedural review of shop drawings is to assure that the Design-Build Firm’s EOR has
approved and signed the drawing, the drawing has been independently reviewed and is in general
conformance with the plans. The Departments review is not meant to be a complete and detailed review.
Upon review and approval of the shop drawing, the Department will initial, date, and stamp “Released for
Construction” or “Released for Construction as Noted”.

Shop Drawing submittals must be accompanied by sufficient information for adjoining components or
areas of work to allow for proper evaluation of the Shop Drawing(s) submitted for review.

K. Sequence of Construction:

The Design-Build Firm shall construct the work in a logical manner and with the following objectives as
guides:

1. Maintain or improve, to the maximum extent possible, the quality of existing traffic
operations, both in terms of flow rate and safety, throughout the duration of the
Project.

2. Minimize the number of different Traffic Control Plan (TCP) phases, i.e., number of
different diversions and detours for a given traffic movement.

3. Take advantage of newly constructed portions of the permanent facility as soon as
possible when it is in the best interest of traffic operations and construction activity.

4. Maintain reasonable direct access to adjacent properties at all times, with the
exception in areas of limited access right-of-way where direct access is not permitted.

5. Coordinate with adjacent construction Projects and maintaining agencies.

L. Stormwater Pollution Prevention Plans (SWPPP)

The Design-Build Firm shall prepare a Storm Water Pollution Prevention Plan (SWPPP) as required by
the National Pollution Discharge Elimination System (NPDES). The Design-Build Firm shall refer to the
Department’s Project Development and Environment Manual and Florida Department of Environmental
Protection (FDEP) Rule 62-621.300(4)(a) for information in regard to the SWPPP. The SWPPP and the
Design-Build Firm’s Certification (FDEP Form 62-621.300(4)(b) NOTICE OF INTENT (NOI) TO USE
GENERIC PERMIT FOR STORMWATER DISCHARGE FROM LARGE AND SMALL
CONSTRUCTION ACTIVITIES) shall be submitted for Department review and approval. Department
approval must be obtained prior to beginning construction activities.

M. Temporary Traffic Control Plan:
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1. Traffic Control Analysis:

The Design-Build Firm shall design a safe and effective Temporary Traffic Control Plan to move
vehicular and pedestrian traffic during all phases of construction. Topics to be addressed shall include, but
are not limited to, construction phasing, utility relocation, drainage structures, signalization, ditches, front
slopes, back slopes, drop offs within clear zone, temporary roadway lighting and traffic monitoring sites.
Special consideration shall be given to the drainage system when developing the construction phases.
Positive drainage must be maintained at all times.

The Temporary Traffic Control Plan shall address how to assist with maintenance of traffic throughout
the duration of the contract.

The Temporary Traffic Control Plan shall be prepared by a certified designer who has completed the
Department’s Advanced Maintenance of Traffic training course, and in accordance with the Department’s
Design Standards and the Plans Preparation Manual.

1. Temporary Traffic Control Plans:

The Design-Build Firm shall utilize Index Series 600 of the Department’s Design Standards where
applicable. Should these standards be inadequate, a detailed Temporary Traffic Control Plan shall be
developed. The Design-Build Firm shall prepare plan sheets, notes, and details to include the following:
typical section sheet(s), general notes and construction sequence sheet(s), typical detail sheet(s), traffic
control plan sheet(s).

The Design-Build Firm shall prepare additional plan sheets such as detours, cross sections, profiles,
drainage structures, temporary roadway lighting, retaining wall details, and sheet piling as necessary for
proper construction and implementation of the Temporary Traffic Control Plan.

2. Traffic Control Restrictions:

Lane closures are not anticipated to be needed for this project; however, if the Design-Build Firm
proposes work that will require lane closures, the Design-Build Firm shall coordinate the proposed lane
closures with the Department for review and approval. A lane may only be closed during active work
periods. Pacing Operations will be allowed during the approved lane closure hours. All lane closures,
including ramp closures, must be reported to the local emergency agencies, the media, and the District
Five Public Information Officer, Steve Olson, at (386) 943-5479 (email steve.olson@dot.state.fl.us).
Also, the Design-Build Firm shall develop the project to be able to provide for all lanes of traffic to be
open in the event of an emergency.

N. Environmental Services/Permits/Mitigation:

The Design-Build Firm will be responsible for preparing designs and proposing construction methods that
are permittable. The Design-Build Firm will be responsible for all required permit and mitigation fees. All
permits required for a particular construction activity will be acquired prior to commencing the particular
construction activity. Delays due to incomplete or erroneous permit application packages, agency
rejection, agency denials, agency processing time, or any permit violations, except as provided herein,
will be the responsibility of the Design-Build Firm, and will not be considered sufficient reason for a time
extension or additional compensation. As the permittee, Department is responsible for reviewing,
approving, signing, and submitting the permit application package including all permit modifications, or
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subsequent permit applications.

It should be noted that no state or federal environmental permits have been obtained for this project, and
therefore no wetlands and/or other surface waters have been authorized to be impacted for this project.
Please be aware that gopher tortoises, Eastern indigo snakes, burrowing owls, bald eagles, Audubon’s
crested caracara, Florida scrub jays, sandhill cranes and wood storks may potentially occur within the or
adjacent to the project limits. The Design-Build Firm will be responsible for securing all Section 7 or
Section 10 clearances (as applicable) with regards to federally listed species, as well as any associated
mitigation fees for federally listed species.

The Department has conducted an investigation of the Project site and determined that potential gopher
tortoise habitats could be impacted by the Project. All coordination by the Design-Build Firm with the
Department regarding gopher tortoises will be completed through the District Environmental Permit
Office. If the Department has determined that suitable gopher tortoise habitat exists in the project area,
then the Design-Build Firm shall be responsible for the potential gopher tortoise burrow survey that could
be impacted by the Project including any areas to be used for construction staging. The Design-Build
Firm shall be responsible for conducting the gopher tortoise burrow survey for the purpose of identifying
potential gopher tortoise habitats that could be impacted by the Project including any areas to be used for
construction staging. The habitat will be systematically surveyed according to the current Gopher Tortoise
Permitting guidelines published by the Florida Fish and Wildlife Conservation Commission (FWC). The
Department must verify the completeness and accuracy of the assessment prior to commencement of any
permitting or construction activities. Any areas where the Design-Build Firm proposes to protect burrows
to remain on-site with “exclusionary fencing” shall be reviewed and approved by the Department. The
Design-Build Firm shall submit an “exclusionary fencing” plan for review prior to any “exclusionary
fencing” installation. If there are unavoidable impacts to gopher tortoise burrows, the Design-Build Firm
shall be responsible for preparing required documentation for the Department to obtain a FWC permit for
the relocation of gopher tortoises and commensals from burrows which cannot be avoided. Preparation of
complete permit packages will be the responsibility of the Design-Build Firm. As the “permittee”, the
Department is responsible for reviewing and approving the permit application package including all
permit modifications, or subsequent permit applications. This applies whether the project is Federal or
state funded. Once the Department has approved the permit application, the Design-Build Firm is
responsible for submitting the permit application to FWC as well as any associated fees with the permit.
A copy of the permit and any subsequent reports to FWC must be provided to the District Environmental
Management Office or District Environmental Permit Office, as appropriate. If FWC rejects or denies the
permit application, it is the Design-Build Firm’s responsibility to make whatever changes necessary to
ensure the permit application is approved. Once the permit is obtained, the Design-Build Firm shall notify
the Department at least one week prior to the relocation of gopher tortoises. If gopher tortoise relocations
are phased throughout the construction, the Design-Build Firm shall notify the Department at least one
week prior to each relocation phase. The Department will provide oversight of the relocations and ensure
permit compliance. The Design-Build Firm shall be responsible for any necessary permit extensions or
re-permitting in order to keep the relocation permit valid throughout the construction period. The Design-
Build Firm shall provide the Department with draft copies of requests to modify the permits and/or
requests for permit extensions, for review and approval by the Department prior to submittal to the
Agencies. The Design-Build Firm shall provide the appropriate reports as required by the permit
conditions, including closing out the permit. The Design-Build Firm shall note that permits for gopher
tortoise relocation for areas outside of the Department owned right of way (i.e. utility easements; license
agreements) cannot be obtained with the Department as the “permittee”, per FWC requirements. Should
permits in areas outside of the right of way be required, the Department will still perform the oversight of
the process as described above. The Design-Build Firm will be required to pay all permit fees including
any and all fees associated with the relocation of gopher tortoises. Any fines levied by permitting
agencies shall be the responsibility of the Design-Build Firm.
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The following Project specific Environmental Services/Permits have been identified as specific requirements
for this project:

1. Cultural Resources
2. Wetlands and Mitigation
3. Wildlife and Habitat
4. Contaminated Materials

Unless specifically identified otherwise, the design and construction of any alternate design approach
identified within this RFP is not a requirement of this RFP. The Design-Build Firm is not responsible for
any permitting or commenting agency coordination or other impacts to the permit processes that would be
associated with any alternate design approach, unless the Design-Build Firm chooses to include the
alternate design approach in its Proposal.

O. Signing and Pavement Marking Plans:

The Design-Build Firm shall prepare signing and pavement marking plans for the paved multi-use trail,
unpaved equestrian trail, parking areas, Aurantia Trailhead, and road crossings in accordance with
Department and Manual on Uniform Traffic Control Devices (MUTCD) criteria. The "Signing &
Pavement Marking Details" (Sheets S-1 and S-2) of the Concept Plans shall not be used for this project
since they include examples and requirements that do not meet appropriate criteria and trail crossing
designations. The Design-Build Firm shall be responsible for developing appropriate signing and
pavement marking plans. Some examples of appropriate signing and pavement markings for trail
crossings at minor side street intersections, low volume two-lane roads, and low volume dirt roads are
shown in the "Examples of Appropriate Road Crossing Signing", provided as a Reference Document. In
addition, there is a photograph example of good trail crossing signing called "Good Trail Crossing
Signing Example", and a photograph example of poor trail crossing signing called "Poor Trail Crossing
Signing Example" provided as Reference Documents.

There are three (3) proposed mid-block crossings shown in the Concept Plans at the following locations:
1) Sta. 1513+20 – 1515+40 (Burkholm Rd.); 2) Sta. 1693 +60 – 1695+80 (Kelly Rd.); and 3) Sta.
1730+60 – 1733+00 (SR 46/Main St.). The Mid-Block Crossing Detail shown in the Concept Plans shall
NOT be used for these crossings. For the Burkholm Rd. and Kelly Rd. mid-block crossings, the Design-
Build Firm shall use the "Mid-Block Crossing Detail (Burkholm & Kelly)" provided as an Attachment to
this RFP. For the SR 46/Main St. mid-block crossing, the Design-Build Firm shall use the "SR 46 Mid-
Block & School Crossing Detail" provided as an Attachment to this RFP.

It is anticipated that the unpaved equestrian trail will end at the Volusia County Line since an equestrian
trail is currently not proposed in the adjacent Volusia County LAP trail project, FPN 415434-3-58-01.
The Design-Build Firm shall include in their signing and pavement marking plans an informational sign
at the Aurantia Trailhead indicating that the equestrian trail ends at the Volusia County line, as well as
periodic signs along the corridor that the equestrian trail will end at the County line, with approximate
distance to the end of the equestrian trail.

P. Lighting Plans – N/A

Q. Signalization and Intelligent Transportation System Plans – N/A
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R. Landscape Opportunity Plans:

It is the intent of this work item to preserve the opportunity to provide for significant landscape planting
areas within the Project limits that meet the intent of FDOT Highway Beautification Policy. The
landscape design shall adhere to the FDOT Highway Beautification Policy with the intent of creating a
unified landscape theme for the project.

The Design-Build Firm shall provide the necessary site inventory and site analysis and shall prepare a
“Landscape Opportunity Plan” (Opportunity Plan) as part of the roadway plan set. The Landscape
Opportunity Plan shall consider the Design-Build Firm’s proposed roadway improvements, utilities,
setbacks and clear zone dimensions, community commitments and other Project needs in identifying
future landscape planting areas. Landscape opportunity areas should be preserved in accordance with the
Departments “Bold” initiative.

The Opportunity Plans shall include the following:

1. Proposed improvements and existing elements to remain as associated with the Project.
2. Vegetation disposition depicting existing plant material to be removed, relocated or to

remain.
3. Wetland jurisdictional lines.
4. Proposed drainage retention areas and easements.
5. Proposed utilities and existing utilities to remain.
6. Graphically depicted on-site and off-site desired or objectionable views.
7. Locations of landscape opportunity planting areas in a bubble format which identifies

various vegetation groupings in a hatched or colorized manner. Examples are:
“trees/palms/shrubs”, “shrubs only”, “buffer plantings”, etc.

8. Provided and labeled applicable clear zone, horizontal clearance, setback dimensions on
the plans and in chart form which reflect AASHTO, FDOT and Department guidelines
for landscape installation and maintenance operations, including those that have been
coordinated with other disciplines

9. Identified outdoor advertising locations, owners and contacts and shown 1000 ft. view
zone.

10. Indicated potential area(s) for wildflower plantings.

The Opportunity Plan shall match the scale and format used for the proposed roadway sheets. Should this
format not convey design intent that is clearly legible, an alternate format may be considered.

Landscape construction documents and landscape installation are not included in this contract and shall be
provided by others.

Disciplines that will have greatest impact to preserving landscape opportunities include environmental,
drainage, utilities, signing, lighting and ITS. The DBLA shall identify potential conflicts relating to
preserving opportunity landscape areas and provide suggested resolutions to preserve them. If conflicts
cannot be resolved by the Design-Build Firm and the DBLA, they shall be discussed with the
Department’s Project Manager and District Landscape Architect for coordination and resolution.

The DBLA shall research and confirm any legally permitted outdoor advertising billboard (ODA) within
1,000-feet of the Project limits. The ODA sign(s) and 1,000-feet maximum vegetation protection zone
limit shall be indicated on the plans. The Design-Build Firm’s Landscape Architect shall provide a copy
of all correspondence and attachments to the Department’s District Landscape Architect.
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The DBLA shall conduct a visual survey of existing vegetation within and adjacent to the right-of-way of
the project. General locations of existing vegetation that will remain after roadway and associated
improvements are completed shall be shown with notations of general plant species in each location on
the Opportunity Plan. DBLA shall identify proposed buffer areas as needed.

The DBLA shall meet with the District Landscape Architect prior to the beginning of work for the
purposes of coordination and to discuss adherence to the Highway Beautification Policy. No proposed
planting areas indicated on the Opportunity Plan can occur in: federal and/or state jurisdictional wetlands
or other surface waters; within open water bodies; in the bottom of stormwater management facilities; or
use obligate wetlands or facultative wetland species within 25 feet of the seasonal high water of wetlands
or other surface waters. Limited plantings may occur on the slopes and bottom of stormwater
management facilities once coordinated with the District EMO office, District Drainage Engineer and the
District Landscape Architect. Trees may not be planted within 5 feet of storm sewer pipes and utilities.

VII. Technical Proposal Requirements:

A. General:

Each Design-Build Firm being considered for this Project is required to submit a Technical Proposal. The
Proposal shall include sufficient information to enable the Department to evaluate the capability of the
Design-Build Firm to provide the desired services for the Project.

B. Submittal Requirements:

The Technical Proposal shall be submitted using Form 700-010-21 Low Bid Design-Build Technical
Proposal.

The Technical Proposal and required attachments shall be submitted electronically in adobe.pdf format
(unzipped) and attached to a single email. The Department has a 5MB limit on email. Emails that exceed
this 5MB email server limit may be rejected by the Department's email server. It is solely the Design
Build Firm's responsibility to ensure that the Technical Proposal is received by the Department's server by
the due date and time. No macros will be allowed. Minimum font size of ten (10) shall be used. Times
New Roman shall be the required font type.

Paper size: 8½" x 11". The maximum number of pages shall be two (2), single-sided, typed pages
including text, graphics, tables, charts, and photographs. Double-sided 8½" x 11" sheets will be counted
as 2 pages. Larger sheets are prohibited.

A copy of the written Technical Proposal must also be submitted in .pdf format including bookmarks for
each section on a CD.

Submit 1 Original, 1 CD, and four (4) copies of the Technical Proposal to:

Michelle Sloan
719 S. Woodland Blvd.
DeLand, FL 32720
Mail Station 524
Phone (386) 943-5528



Request for Proposal
FPN 424040-4-52-01 January 16, 2015

Version 2014-02a dated 11/1/2014 Page 44 of 41

The minimum information to be included:

Section 1: Written Technical Proposal

• Approach and Understanding of the Project:

Present a plan for completing the specified work. The plan should address all
significant design and construction issues and constraints and should
demonstrate efficient use of manpower, materials, equipment, construction
schemes, and techniques for completing the project. Coordination with the
Department on public involvement, railroad encroachments, and affected
utilities shall also be discussed in this section.

• Staffing:

• Contractor Name & Applicable Prequalification Work Classes:
• Construction Project Manager:
• Construction Superintendant:
• Proposed Subcontractor Name(s):
• Consulting Engineer Name and Applicable Prequalified Work Types:
• Subconsultant Name(s) and Applicable Prequalified Work Types:
• Design Project Manager:
• Design Engineer of Record:
• MOT Certified Designer:
• Specification Package Technician

• Responsible Office:

Design-Build Firms being considered for this Project may have more than
one office location. The office assigned responsibility for the work shall be
identified in the Technical Proposal. If different elements of the work will be
done at different locations, those locations shall be listed.

C. Evaluation Criteria:

The Department shall open all Bids received at a public Bid opening on the date found in Section II of this
RFP. The Technical Review Committee will review the Technical Proposal of the Lowest Bidder. The
Technical Review Committee will then establish if the Technical Proposal of the Lowest Bidder is responsive
or non-responsive based on the criteria described in this RFP. If the Proposal is responsive, that Design-
Build Firm will be awarded the Project. If the Proposal is found to be non-responsive, the Technical Review
Committee will review the Technical Proposal of the next Lowest Bidder and establish if the Technical
Proposal is responsive or non-responsive based on the criteria described in this RFP, and so on.

D. Final Selection Process:

The Project shall be awarded to the responsive Bidder with the lowest Price Proposal.
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VIII. BID PROPOSAL REQUIREMENTS.

A. Bid Price Proposal:

Bid Price Proposals shall be submitted on the Bid Blank form attached hereto and shall include one lump
sum Price for the Project and the number of calendar days within which the Proposer will complete the
Project. The lump sum price shall include all costs for all design, geotechnical surveys, architectural
services, engineering services, Design-Build Firms quality plan, construction of the Project, and all other
work necessary to fully and timely complete that portion of the Project in accordance with the Contract
Documents, as well as all job site and home office overhead, and profit, it being understood that payment
of that amount for that portion of the Project will be full, complete, and final compensation for the work
required to complete that portion of the Project. One (1) hard copy Bid Price Proposal shall be hand
delivered in a separate sealed package to the following:

Michelle Sloan
719 S. Woodland Blvd.
DeLand, FL 32720
Mail Station 524
Phone (386) 943-5528

The package shall indicate clearly that it is the Bid Price Proposal and shall identify clearly the Proposer’s
name, and Project description. The Bid Price Proposal shall be secured and unopened until the date
specified for opening of Bid Price Proposals.


